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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           24.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   4.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    48.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                             24.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 
  12  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  13  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  14  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  15  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  16  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  17  202-04089           SIGN, SHEET, REMOVE                                                        7.000        EACH 
  18  203-02000           EXCAVATION, COMMON                                                    10,790.000        m3 
  19  203-02020           EXCAVATION, UNCLASSIFIED                                               2,880.000        m3 
  20  203-02055           EMBANKMENT                                                           454,454.000        m3 
  21  203-04100           BACKFILL, CRUSHED STONE                                                1,140.000        m3 
  22  203-51223           EXCAVATION, WATERWAY                                                  15,528.000        m3 
  23  204-02290           SETTLEMENT PLATE                                                          18.000        EACH 
  24  205-01597           EROSION CONTROL, MAT                                                     287.000        m2 
  25  205-02459           EROSION CONTROL                                                       LUMP              LUMP 
  26  205-02459           EROSION CONTROL                                                       LUMP              LUMP 
  27  205-03371           SEDIMENT REMOVE                                                          944.000        m3 
  28  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    554.230        Mg 
  29  205-06933           TEMPORARY DITCH INLET PROTECTION                                           3.000        EACH 
  30  205-06936           TEMPORARY SEDIMENT TRAP                                                  398.000        Mg 
  31  205-06937           TEMPORARY SILT FENCE                                                     157.000        m 
  32  206-51220           EXCAVATION, WET                                                          518.100        m3 
  33  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     560.300        m3 
  34  207-08262           SUBGRADE TREATMENT, TYPE I                                            84,061.000        m2 
  35  207-08264           SUBGRADE TREATMENT, TYPE II                                           73,484.600        m2 
  36  211-02050           B BORROW                                                               2,880.000        m3 
  37  211-06467           AGGREGATE FOR END BENT BACKFILL                                          203.600        m3 
  38  211-07454           STRUCTURE BACKFILL                                                    24,117.200        m3 
  39  215-07043           CHEMICAL MODIFICATION, SOILS                                           4,020.000        m2 
  40  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     43,157.500        Mg 
  41  302-06464           SUBBASE FOR PCCP                                                      21,506.000        m3 
  42  302-07455           DENSE GRADED SUBBASE                                                     126.800        m3 
  43  303-01180           COMPACTED AGGREGATE, NO. 53                                           14,091.700        Mg 
  44  306-08043           MILLING, TRANSITION                                                      396.000        m2 
  45  401-07333           QC/QA-HMA, 2, 76, SURFACE, 9.5 mm                                      6,578.700        Mg 
  46  401-07402           QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm                               24,165.800        Mg 
  47  406-05520           ASPHALT FOR TACK COAT                                                     19.970        Mg 
  48  501-04635           MILLED CONCRETE SHOULDER CORRUGATIONS                                 14,400.400        m 
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  49  501-06266           PROFILOGRAPH, PCCP                                                    LUMP              LUMP 
  50  501-06322           QC/QA-PCCP, 275 mm                                                    84,061.000        m2 
  51  503-05240           D-1 CONTRACTION JOINT                                                  9,644.000        m 
  52  503-05310           TERMINAL JOINT                                                            96.800        m 
  53  601-01522           GUARDRAIL TRANSITION TYPE TGB                                             12.000        EACH 
  54  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  55  601-94690           GUARDRAIL END TREATMENT, MS                                                2.000        EACH 
  56  601-99105           GUARDRAIL, W BEAM, 1.905 m SPACING                                     1,320.200        m 
  57  602-06729           BARRIER DELINEATOR                                                        40.000        EACH 
  58  603-06040           FENCE, FARM FIELD, 1190 mm                                             7,494.000        m 
  59  605-06160           CURB AND GUTTER, B, CONCRETE, MODIFIED                                   117.600        m 
  60  608-05741           WICK DRAIN                                                            64,382.400        m 
  61  608-96298           SAND DRAIN BLANKET                                                    21,557.100        m3 
  62  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 300 mm                              970.400        m2 
  63  610-07486           HMA FOR APPROACHES, TYPE A                                                38.000        Mg 
  64  610-08446           PCCP FOR APPROACHES, 150 mm                                               62.300        m2 
  65  615-06490           RIGHT OF WAY MARKER                                                       64.000        EACH 
  66  615-06505           MONUMENT, B                                                                9.000        EACH 
  67  615-06510           MONUMENT, C                                                               14.000        EACH 
  68  616-02320           GEOTEXTILES                                                           10,068.000        m2 
  69  616-05688           RIPRAP, CLASS 1                                                           38.000        Mg 
  70  616-05689           RIPRAP, CLASS 2                                                           39.000        Mg 
  71  616-06405           RIPRAP, REVETMENT                                                      7,959.000        Mg 
  72  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               32.000        EACH 
  73  621-02770           EROSION CONTROL BLANKET                                                2,991.000        m2 
  74  621-02770           EROSION CONTROL BLANKET                                                  864.000        m2 
  75  621-04258           SEED MIXTURE                                                              36.590        kg 
  76  621-04258           SEED MIXTURE                                                              30.540        kg 
  77  621-04258           SEED MIXTURE                                                             162.510        kg 
  78  621-04258           SEED MIXTURE                                                              59.040        kg 
  79  621-04258           SEED MIXTURE                                                               6.770        kg 
  80  621-04258           SEED MIXTURE                                                              59.090        kg 
  81  621-06545           FERTILIZER                                                                31.520        Mg 
  82  621-06553           SEED MIXTURE, R                                                        4,888.300        kg 
  83  621-06557           SEED MIXTURE, T                                                        2,315.500        kg 
  84  621-06565           MULCHING MATERIAL                                                        280.800        Mg 
  85  621-06567           WATER                                                                    269.400        kL 
  86  621-06567           WATER                                                                 11,505.000        kL 
  87  621-06574           SODDING                                                               15,310.000        m2 
  88  621-07618           COMPOST SOIL BLANKET                                                  28,615.000        m2 
  89  621-08082           COMPOST FILTER SOCK                                                      287.000        m 
  90  622-01937           PLANT                                                                    200.000        EACH 
  91  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 27.000        EACH 
  92  622-91786           SEEDLING                                                               4,525.000        EACH 
  93  622-91786           SEEDLING                                                                 365.000        EACH 
  94  624-92647           HERBICIDE TREATMENT                                                        2.950        ha 
  95  701-08253           PILE SLEEVES                                                              32.000        EACH 
  96  701-08253           PILE SLEEVES                                                              54.000        EACH 
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  97  701-51195           PILE, STEEL H, HP 310 X 79                                             2,362.000        m 
  98  701-91792           PILE TIP, STEEL H                                                        178.000        EACH 
  99  702-51005           CONCRETE, A, SUBSTRUCTURE                                                463.900        m3 
 100  702-51015           CONCRETE, B, FOOTINGS                                                    175.600        m3 
 101  702-51100           DRAIN PIPE, CAST IRON, 150 mm                                            246.000        kg 
 102  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                  584.000        kg 
 103  703-51030           REINFORCING STEEL                                                     55,628.000        kg 
 104  703-51032           REINFORCING STEEL, EPOXY COATED                                      194,602.000        kg 
 105  704-51002           CONCRETE, C, SUPERSTRUCTURE                                            1,082.000        m3 
 106  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                   16.000        EACH 
 107  706-51025           CONCRETE, C, RAILING                                                     447.200        m 
 108  707-06524           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM, 1524mm x 1067mm                631.800        m 
 109  707-06831           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM, 1372 mm x 1067 mm              313.000        m 
 110  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 111  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 112  711-51070           ANCHOR PLATE, AP 1                                                        72.000        EACH 
 113  714-08514           WINGWALL                                                                 135.000        m2 
 114  715-05019           PIPE, TYPE 1, CIRCULAR, 900 mm                                            22.000        m 
 115  715-05048           PIPE, TYPE 4, CIRCULAR, 150 mm                                        15,104.800        m 
 116  715-05053           PIPE, UNDERDRAIN OUTLET, 150 mm                                        2,243.800        m 
 117  715-05123           PIPE, TYPE 1, CIRCULAR, 600 mm                                            29.500        m 
 118  715-05125           PIPE, TYPE 1, CIRCULAR, 750 mm                                            64.500        m 
 119  715-05127           PIPE, TYPE 1, CIRCULAR, 1050 mm                                           59.000        m 
 120  715-05141           PIPE, TYPE 1, CIRCULAR, 2100 mm                                           63.500        m 
 121  715-05143           PIPE, TYPE 1, CIRCULAR, 2250 mm                                           65.500        m 
 122  715-05149           PIPE, TYPE 2, CIRCULAR, 300 mm                                             2.400        m 
 123  715-05151           PIPE, TYPE 2, CIRCULAR, 375 mm                                           145.100        m 
 124  715-05152           PIPE, TYPE 2, CIRCULAR, 450 mm                                           421.200        m 
 125  715-05407           PIPE, END BENT DRAIN, 150 mm                                             200.400        m 
 126  715-05842           CONCRETE ANCHOR, 1050 mm                                                   2.000        EACH 
 127  715-06825           CONCRETE ANCHOR                                                            2.000        EACH 
 128  715-07150           CONCRETE ANCHOR, 2100 mm                                                   2.000        EACH 
 129  715-46005           PIPE END SECTION, 375 mm                                                   5.000        EACH 
 130  715-46010           PIPE END SECTION, 450 mm                                                  13.000        EACH 
 131  715-46020           PIPE END SECTION, 600 mm                                                   4.000        EACH 
 132  715-46030           PIPE END SECTION, 750 mm                                                   2.000        EACH 
 133  715-46040           PIPE END SECTION, 900 mm                                                   2.000        EACH 
 134  716-07634           PIPE INSTALLATION, TRENCHLESS, 750 mm                                     46.000        m 
 135  716-07635           PIPE INSTALLATION, TRENCHLESS, 900 mm                                     22.000        m 
 136  718-06528           OUTLET PROTECTOR, 1                                                       81.000        EACH 
 137  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                      17,348.600        m 
 138  718-52610           AGGREGATE FOR UNDERDRAINS                                              2,868.400        m3 
 139  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            34,302.200        m2 
 140  720-45066           INLET, N12, MODIFIED                                                      20.000        EACH 
 141  720-91051           INLET, A                                                                   2.000        EACH 
 142  723-09255           STRUCTURE, PRECAST THREE-SIDED,                                          113.200        m 
 143  731-07016           FACE PANELS, WIRE                                                      1,876.200        m2 
 144  731-93945           FACE PANELS, CONCRETE                                                  1,867.200        m2 
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 145  731-93946           WALL ERECTION                                                          1,867.200        m2 
 146  731-93947           LEVELING PAD, CONCRETE                                                   229.100        m 
 147  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                12.000        EACH 
 148  801-06640           CONSTRUCTION SIGN, A                                                      52.000        EACH 
 149  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 150  801-07119           BARRICADE, III-B                                                          57.000        m 
 151  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              91.820        m 
 152  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                              21.780        m 
 153  802-05705           SIGN POST, SQUARE, 2, UNREINFORCED ANCHOR BASE                            46.210        m 
 154  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm                       10.860        m2 
 155  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS              31.220        m2 
 156  802-76045           SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS               1.130        m2 
 157  802-96248           POST, WOOD, 100 mm X 100 mm                                                9.600        m 
 158  805-86889           POLE CIRCUIT CABLE, 1C NO. 10 STRANDED COPPER                             25.000        m 
 159  805-86930           INSULATING LINK, NOT WATERPROOFED                                          4.000        EACH 
 160  807-02191           HANDHOLE, LIGHTING                                                         1.000        EACH 
 161  807-02193           LIGHT STANDARD FOUNDATION, 915 mm DIA. X 2450 mm                           2.000        EACH 
 162  807-07580           WIRE, NO. 4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C                   972.000        m 
 163  807-84804           LIGHT POLE, 12.8 m E.M.H., 3.1 m MAST ARM, TRANSFORMER BASE                2.000        EACH 
 164  807-86620           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT                         2.000        EACH 
 165  807-86910           CONNECTOR KIT, UNFUSED                                                     2.000        EACH 
 166  807-86915           CONNECTOR KIT, FUSED                                                       2.000        EACH 
 167  807-86955           CABLE DUCT MARKER                                                          1.000        EACH 
 168  808-03631           LINE, EPOXY, SOLID, WHITE, 100 mm                                      9,750.000        m 
 169  808-03632           LINE, EPOXY, SOLID, YELLOW, 100 mm                                     9,290.000        m 
 170  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                          10.500        m2 
 171  808-06368           TRANSVERSE MARKING, REMOVE                                               202.000        m 
 172  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 100mm                                  72.000        m 
 173  808-06716           LINE, REMOVE                                                             373.000        m 
 174  808-75051           LINE, PREFORMED PLASTIC, SOLID, WHITE, 100 mm                            712.000        m 
 175  808-75061           LINE, PREFORMED PLASTIC, BROKEN, WHITE, 125 mm                         1,999.000        m 
 176  808-75067           TRANSVERSE MARKINGS, PREFORMED PLASTIC, STOP LINE, 600 mm                 30.000        m 
 177  808-75071           PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC LANE INDICATION              11.000        EACH 
 178  808-75073           PAVEMENT MESSAGE MARKINGS PREFORMED PLASTIC, WORD ONLY                    11.000        EACH 
 179  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm                      6.000        m 
 180  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      210.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07040           FIELD OFFICE, C                                                           25.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   4.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                         100.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                   100.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                             25.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  14  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  15  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  16  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           4.000        EACH 
  17  202-02240           PAVEMENT REMOVAL                                                      44,842.900        m2 
  18  202-02241           GUARDRAIL, REMOVE                                                        424.000        m 
  19  202-02272           PAVED SIDE DITCH, REMOVE                                                 748.800        m 
  20  202-02286           PRESENT STRUCTURE, REMOVE                                                  3.000        EACH 
  21  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  22  202-04089           SIGN, SHEET, REMOVE                                                       80.000        EACH 
  23  202-74025           FENCE, REMOVE                                                            858.000        m 
  24  203-02000           EXCAVATION, COMMON                                                   110,406.000        m3 
  25  203-02070           BORROW                                                               229,713.000        m3 
  26  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    751.000        Mg 
  27  205-06933           TEMPORARY DITCH INLET PROTECTION                                           7.000        EACH 
  28  205-06936           TEMPORARY SEDIMENT TRAP                                                  810.000        Mg 
  29  205-06937           TEMPORARY SILT FENCE                                                   6,722.000        m 
  30  207-08262           SUBGRADE TREATMENT, TYPE I                                            79,233.200        m2 
  31  211-07454           STRUCTURE BACKFILL                                                    24,165.000        m3 
  32  213-08058           FLOWABLE BACKFILL                                                     24,165.000        m3 
  33  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     17,134.070        Mg 
  34  303-07449           COMPACTED AGGREGATE, NO. 73                                               60.580        Mg 
  35  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  36  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      1,365.000        Mg 
  37  401-07332           QC/QA-HMA, 1, 76, SURFACE, 9.5 mm                                      1,083.750        Mg 
  38  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                     10,735.910        Mg 
  39  401-07401           QC/QA-HMA, 1, 76, INTERMEDIATE, 19.0 mm                                1,806.250        Mg 
  40  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                               17,885.260        Mg 
  41  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0  MM                                       4,391.090        Mg 
  42  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        1,364.400        Mg 
  43  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                       51,027.490        Mg 
  44  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0 mm                             20,969.000        Mg 
  45  402-07432           HMA SURFACE, TYPE A                                                      285.530        Mg 
  46  402-07435           HMA INTERMEDIATE, TYPE A                                                 478.850        Mg 
  47  402-07453           HMA FOR TEMPORARY PAVEMENT                                            17,801.400        Mg 
  48  405-05518           ASPHALT FOR PRIME COAT                                                15,738.000        m2 
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  49  406-05520           ASPHALT FOR TACK COAT                                                    153.750        Mg 
  50  605-06120           CURB, CONCRETE                                                           122.100        m 
  51  605-06140           CURB AND GUTTER, CONCRETE                                             11,600.880        m 
  52  605-06215           CENTER CURB, D, CONCRETE                                               1,415.000        m 
  53  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                       6,938.000        m 
  54  610-07712           PCCP FOR APPROACHES, 150 mm                                            3,494.000        m2 
  55  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  11.000        EACH 
  56  615-06490           RIGHT OF WAY MARKER                                                      201.000        EACH 
  57  615-06510           MONUMENT, C                                                                5.000        EACH 
  58  615-06515           MONUMENT, D                                                                9.000        EACH 
  59  615-06527           MONUMENT, SECTION CORNER                                                   2.000        EACH 
  60  616-02320           GEOTEXTILES                                                            3,785.000        m2 
  61  616-06405           RIPRAP, REVETMENT                                                      2,625.000        Mg 
  62  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                5.000        EACH 
  63  621-06545           FERTILIZER                                                                 2.790        Mg 
  64  621-06553           SEED MIXTURE, R                                                          690.000        kg 
  65  621-06557           SEED MIXTURE, T                                                          539.000        kg 
  66  621-06565           MULCHING MATERIAL                                                         43.300        Mg 
  67  621-06567           WATER                                                                  1,802.000        kL 
  68  621-06575           SODDING, NURSERY                                                     100,103.000        m2 
  69  714-26704           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1800 mm x 1500 mm              76.000        m 
  70  714-26717           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3000 mm x 1500 mm              16.000        m 
  71  714-26718           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3000 mm x 1800 mm              14.400        m 
  72  714-26726           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3600 mm x 2400 mm             228.000        m 
  73  715-05019           PIPE, TYPE 1, CIRCULAR, 900 mm                                           236.000        m 
  74  715-05024           PIPE, TYPE 2, CIRCULAR, 900 mm                                           236.000        m 
  75  715-05048           PIPE, TYPE 4, CIRCULAR, 150 mm                                        14,211.800        m 
  76  715-05053           PIPE, UNDERDRAIN OUTLET, 150 mm                                          215.000        m 
  77  715-05119           PIPE, TYPE 1, CIRCULAR, 375 mm                                           219.500        m 
  78  715-05123           PIPE, TYPE 1, CIRCULAR, 600 mm                                            38.000        m 
  79  715-05125           PIPE, TYPE 1, CIRCULAR, 750 mm                                           229.000        m 
  80  715-05149           PIPE, TYPE 2, CIRCULAR, 300 mm                                         2,598.500        m 
  81  715-05151           PIPE, TYPE 2, CIRCULAR, 375 mm                                           887.000        m 
  82  715-05152           PIPE, TYPE 2, CIRCULAR, 450 mm                                           607.500        m 
  83  715-05154           PIPE, TYPE 2, CIRCULAR, 600 mm                                           555.000        m 
  84  715-05156           PIPE, TYPE 2, CIRCULAR, 750 mm                                           418.000        m 
  85  715-05163           PIPE, TYPE 2, CIRCULAR, 1500 mm                                          114.000        m 
  86  715-05164           PIPE, TYPE 2, CIRCULAR, 1650 mm                                           96.000        m 
  87  715-05165           PIPE, TYPE 2, CIRCULAR, 1800 mm                                           88.000        m 
  88  715-05169           PIPE, TYPE 3, CIRCULAR, 375 mm                                            75.500        m 
  89  715-05171           PIPE, TYPE 3, CIRCULAR, 450 mm                                            11.000        m 
  90  715-05841           CONCRETE ANCHOR, 1500 mm                                                   1.000        EACH 
  91  715-06357           CONCRETE ANCHOR, 1800 mm                                                   1.000        EACH 
  92  715-07626           CONCRETE ANCHOR, 1650 mm                                                   2.000        EACH 
  93  715-46000           PIPE END SECTION, 300 mm                                                   9.000        EACH 
  94  715-46005           PIPE END SECTION, 375 mm                                                  23.000        EACH 
  95  715-46010           PIPE END SECTION, 450 mm                                                   3.000        EACH 
  96  715-46020           PIPE END SECTION, 600 mm                                                   3.000        EACH 
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  97  715-46030           PIPE END SECTION, 750 mm                                                   8.000        EACH 
  98  715-46040           PIPE END SECTION, 900 mm                                                  11.000        EACH 
  99  718-06528           OUTLET PROTECTOR, 1                                                       42.000        EACH 
 100  718-52610           AGGREGATE FOR UNDERDRAINS                                              2,387.700        m3 
 101  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            23,145.900        m2 
 102  720-44000           CASTING, ADJUST TO GRADE                                                  21.000        EACH 
 103  720-45065           INLET, N12                                                                 2.000        EACH 
 104  720-45070           INLET, P12A                                                                5.000        EACH 
 105  720-45275           PIPE CATCH BASIN, 600 mm                                                   3.000        EACH 
 106  720-45410           MANHOLE, C4                                                               31.000        EACH 
 107  720-45430           MANHOLE, G4                                                                2.000        EACH 
 108  720-45605           STRUCTURE, MANHOLE, RECONSTRUCT                                           17.800        m 
 109  720-91110           MANHOLE, N4                                                                1.000        EACH 
 110  720-91246           INLET, N12A                                                                2.000        EACH 
 111  720-91973           MANHOLE, H4                                                                6.000        EACH 
 112  720-94612           MANHOLE, K4                                                                3.000        EACH 
 113  720-95335           MANHOLE, M4                                                                1.000        EACH 
 114  720-98174           INLET, B15                                                                74.000        EACH 
 115  720-98555           INLET, C15                                                               129.000        EACH 
 116  730-97686           GRATED BOX END SECTION, II, 10:1, 375 mm                                   4.000        EACH 
 117  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              24.000        EACH 
 118  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
 119  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                12.000        EACH 
 120  801-06203           TEMPORARY PAVEMENT MARKING, 100 mm                                    35,665.000        m 
 121  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              43.000        EACH 
 122  801-06640           CONSTRUCTION SIGN, A                                                      46.000        EACH 
 123  801-06645           CONSTRUCTION SIGN, B                                                      17.000        EACH 
 124  801-06710           FLASHING ARROW SIGN                                                    3,000.000        DAY 
 125  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 126  801-07118           BARRICADE, III-A                                                          18.000        m 
 127  801-07119           BARRICADE, III-B                                                         252.000        m 
 128  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      1,080.000        m 
 129  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                            4,860.000        m 
 130  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             201.390        m 
 131  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                              19.200        m 
 132  802-07060           SIGN, SHEET, RELOCATE                                                      7.000        EACH 
 133  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm                        4.750        m2 
 134  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS              40.230        m2 
 135  802-76045           SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS              11.070        m2 
 136  805-01815           SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m                                  12.000        EACH 
 137  805-01842           HANDHOLE, SIGNAL                                                          18.000        EACH 
 138  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
 139  805-06592           CONDUIT, STEEL, GALVANIZED, 50mm                                         741.000        m 
 140  805-78010           CONTROLLER AND CABINET, FLASHER, SOLID STATE                               2.000        EACH 
 141  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               2.000        EACH 
 142  805-78190           TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm AMBER                                  8.000        EACH 
 143  805-78195           TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED                                    8.000        EACH 
 144  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN                     14.000        EACH 
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 145  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN                3.000        EACH 
 146  805-78415           SPAN, CATENARY, AND TETHER                                                 9.000        EACH 
 147  805-78420           DISCONNECT HANGER                                                          9.000        EACH 
 148  805-78445           SIGNAL SERVICE                                                             4.000        EACH 
 149  805-78467           SIGNAL CABLE, 3C 8GA.                                                     39.000        m 
 150  805-78480           SIGNAL CABLE, 3C 14GA.                                                   993.000        m 
 151  805-78485           SIGNAL CABLE, 5C 14GA.                                                   265.000        m 
 152  805-78490           SIGNAL CABLE, 7C 14GA.                                                   535.000        m 
 153  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       1,171.000        m 
 154  805-78746           PREFORMED LOOP DETECTORS                                                 633.000        m 
 155  805-78790           LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNEL                                   7.000        EACH 
 156  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          2.000        EACH 
 157  805-81032           SIGNAL STRAIN POLE, STEEL, 9.2m                                           12.000        EACH 
 158  805-81060           SIGNAL STRAIN POLE, STEEL, 11.0 m                                          4.000        EACH 
 159  805-95568           CONDUIT, PVC, 100 mm                                                      34.300        m 
 160  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm                              2,392.000        m 
 161  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 100mm                              14,114.000        m 
 162  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm                             10,801.000        m 
 163  808-75272           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE,                        530.000        m 
 164  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm                    168.000        m 
 165  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 64.000        EACH 
 166  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     49.000        EACH 
 167  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      288.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           26.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          52.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    52.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                             26.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  15  202-02240           PAVEMENT REMOVAL                                                         315.000        m2 
  16  202-02272           PAVED SIDE DITCH, REMOVE                                                 316.000        m 
  17  202-02278           CURB, CONCRETE, REMOVE                                                    91.000        m 
  18  202-03496           TESTING OR SAMPLING FOR HAZARDOUS WASTES, HAZARDOUS                        4.000        EACH 
  19  202-05545           REGULATED MATERIALS, DISPOSE, C                                           30.000        m3 
  20  202-05550           REGULATED MATERIALS, REMOVE, C                                            30.000        m3 
  21  202-05555           REGULATED MATERIALS, TRANSPORT, C                                         30.000        m3 
  22  203-02000           EXCAVATION, COMMON                                                     2,622.000        m3 
  23  203-02070           BORROW                                                                   960.000        m3 
  24  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          12.000        m 
  25  205-06933           TEMPORARY DITCH INLET PROTECTION                                         116.000        EACH 
  26  205-06934           TEMPORARY MULCHING                                                        25.000        Mg 
  27  205-06937           TEMPORARY SILT FENCE                                                   2,725.000        m 
  28  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,830.000        m2 
  29  207-08268           SUBGRADE TREATMENT, TYPE IV                                           11,125.000        m2 
  30  211-07454           STRUCTURE BACKFILL                                                     2,853.000        m3 
  31  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,052.000        Mg 
  32  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                      425.000        Mg 
  33  304-07489           HMA PATCHING, TYPE A                                                      50.000        Mg 
  34  306-08036           MILLING, ASPHALT, 50 mm                                                8,000.000        m2 
  35  401-07335           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                      1,558.000        Mg 
  36  401-07404           QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0  MM                               2,274.000        Mg 
  37  401-07409           QC/QA-HMA, 4, 64, BASE, 25.0 mm                                        5,771.000        Mg 
  38  406-05520           ASPHALT FOR TACK COAT                                                     14.200        Mg 
  39  604-06070           SIDEWALK, CONCRETE                                                       449.500        m2 
  40  604-07901           CURB RAMP, CONCRETE, G                                                    16.000        m2 
  41  604-07902           CURB RAMP, CONCRETE, H                                                    20.000        m2 
  42  605-06120           CURB, CONCRETE                                                           160.000        m 
  43  605-06140           CURB AND GUTTER, CONCRETE                                              2,289.000        m 
  44  610-09108           PCCP FOR APPROACHES, 225 mm                                            1,830.000        m2 
  45  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  15.000        EACH 
  46  615-06490           RIGHT OF WAY MARKER                                                       46.000        EACH 
  47  615-06505           MONUMENT, B                                                                7.000        EACH 
  48  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
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  49  616-02320           GEOTEXTILES                                                              276.000        m2 
  50  616-05688           RIPRAP, CLASS 1                                                          158.000        Mg 
  51  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               20.000        EACH 
  52  621-06545           FERTILIZER                                                                 1.300        Mg 
  53  621-06553           SEED MIXTURE, R                                                          262.000        kg 
  54  621-06557           SEED MIXTURE, T                                                          746.000        kg 
  55  621-06565           MULCHING MATERIAL                                                          6.000        Mg 
  56  621-06567           WATER                                                                    160.000        kL 
  57  621-06575           SODDING, NURSERY                                                       8,896.000        m2 
  58  714-06170           CONCRETE CULVERT EXTENSION, PRECAST REINFORCED CONCRETE BOX               18.000        m 
  59  714-44240           CONCRETE, A, STRUCTURES                                                    1.000        m3 
  60  714-91847           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1500 mm x 1500 mm              12.000        m 
  61  715-03475           SAFETY METAL END SECTION, 4:1, 375 mm                                      1.000        EACH 
  62  715-05024           PIPE, TYPE 2, CIRCULAR, 900 mm                                            56.000        m 
  63  715-05146           PIPE, TYPE 2, CIRCULAR, 150 mm                                             4.500        m 
  64  715-05149           PIPE, TYPE 2, CIRCULAR, 300 mm                                         1,179.000        m 
  65  715-05151           PIPE, TYPE 2, CIRCULAR, 375 mm                                           560.000        m 
  66  715-05152           PIPE, TYPE 2, CIRCULAR, 450 mm                                           248.000        m 
  67  715-05154           PIPE, TYPE 2, CIRCULAR, 600 mm                                           115.000        m 
  68  715-05159           PIPE, TYPE 2, CIRCULAR, 1050 mm                                           40.000        m 
  69  715-05161           PIPE, TYPE 2, CIRCULAR, 1200 mm                                           85.000        m 
  70  715-05203           PIPE, TYPE 4, CIRCULAR, 100 mm                                            39.000        m 
  71  715-05422           PIPE, SLOTTED DRAIN, 300 mm                                               40.000        m 
  72  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                   393.000        Mg 
  73  715-08558           PIPE, TYPE 2, DEFORMED, MIN. AREA 1.5 m2                                  76.000        m 
  74  715-46000           PIPE END SECTION, 300 mm                                                   1.000        EACH 
  75  715-46005           PIPE END SECTION, 375 mm                                                   1.000        EACH 
  76  715-46040           PIPE END SECTION, 900 mm                                                   1.000        EACH 
  77  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       1.000        EACH 
  78  720-44040           CASTING, 7, FURNISH AND ADJUST TO GRADE                                    1.000        EACH 
  79  720-45010           INLET, A3                                                                  5.000        EACH 
  80  720-45015           INLET, A8                                                                 16.000        EACH 
  81  720-45030           INLET, E7                                                                  2.000        EACH 
  82  720-45215           CATCH BASIN, A8                                                            2.000        EACH 
  83  720-45235           CATCH BASIN, E7                                                           10.000        EACH 
  84  720-45250           CATCH BASIN, K10                                                          58.000        EACH 
  85  720-45260           PIPE CATCH BASIN, 300 mm                                                   4.000        EACH 
  86  720-45270           PIPE CATCH BASIN, 450 mm                                                  13.000        EACH 
  87  720-45410           MANHOLE, C4                                                               44.000        EACH 
  88  720-45416           MANHOLE, E4                                                                4.000        EACH 
  89  720-45605           STRUCTURE, MANHOLE, RECONSTRUCT                                            0.300        m 
  90  720-94612           MANHOLE, K4                                                                6.000        EACH 
  91  720-95422           MANHOLE, J4                                                                1.000        EACH 
  92  720-99416           CATCH BASIN, B15                                                           4.000        EACH 
  93  720-99417           CATCH BASIN, C15                                                           1.000        EACH 
  94  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  95  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 9.000        EACH 
  96  801-06203           TEMPORARY PAVEMENT MARKING, 100 mm                                     5,960.000        m 
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  97  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm                          4,685.000        m 
  98  801-06640           CONSTRUCTION SIGN, A                                                      41.000        EACH 
  99  801-06645           CONSTRUCTION SIGN, B                                                      20.000        EACH 
 100  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 101  801-07023           ENERGY ABSORBIBG TERMINAL, CZ, TL-2                                        2.000        EACH 
 102  801-07118           BARRICADE, III-A                                                          52.000        m 
 103  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        135.000        m 
 104  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             130.300        m 
 105  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                              17.000        m 
 106  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm                       18.000        m2 
 107  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS               8.000        m2 
 108  802-76045           SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS               3.000        m2 
 109  808-01045           LINE, THERMOPLASTIC, DOTTED, YELLOW, 100 mm, 600 mm LINE,                 36.000        m 
 110  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 100mm                                 445.000        m 
 111  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 200 mm                                 50.000        m 
 112  808-06716           LINE, REMOVE                                                           6,060.000        m 
 113  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm                               380.000        m 
 114  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm                              2,445.000        m 
 115  808-75260           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE,                         26.000        m 
 116  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       114.000        m 
 117  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm                     42.000        m 
 118  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm               100.000        m 
 119  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 21.000        EACH 
 120  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     21.000        EACH 
 121  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              100.000        EACH 
 122  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      200.000        EACH 
 123  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm                                460.000        m 
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   1  105-01998           LAPTOP COMPUTER SYSTEM                                                    20.000        MOS 
   2  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   3  105-07039           FIELD OFFICE, B                                                           10.000        MOS 
   4  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   5  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          20.000        MOS 
   6  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                             10.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  11  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  13  202-02286           PRESENT STRUCTURE, REMOVE                                                  1.000        EACH 
  14  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  15  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  16  203-02000           EXCAVATION, COMMON                                                        18.000        m3 
  17  203-51223           EXCAVATION, WATERWAY                                                   1,584.000        m3 
  18  205-06937           TEMPORARY SILT FENCE                                                     150.000        m 
  19  206-51220           EXCAVATION, WET                                                          364.000        m3 
  20  206-51225           EXCAVATION, DRY                                                          811.000        m3 
  21  206-93520           TEMPORARY SHEET PILING                                                   150.000        m2 
  22  207-08263           SUBGRADE TREATMENT, TYPE IA                                            1,596.000        m2 
  23  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            111.000        m2 
  24  211-02050           B BORROW                                                                 252.000        m3 
  25  211-07454           STRUCTURE BACKFILL                                                       831.000        m3 
  26  303-01180           COMPACTED AGGREGATE, NO. 53                                              140.000        Mg 
  27  402-07434           HMA SURFACE, TYPE C                                                      114.000        Mg 
  28  402-07439           HMA INTERMEDIATE, TYPE C                                                 190.000        Mg 
  29  402-07442           HMA BASE, TYPE C                                                       1,013.000        Mg 
  30  406-05520           ASPHALT FOR TACK COAT                                                      1.100        Mg 
  31  604-07902           CURB RAMP, CONCRETE, H                                                    18.300        m2 
  32  604-91531           SIDEWALK, CONCRETE, 100 mm                                               306.000        m2 
  33  605-06150           CURB AND GUTTER, C, CONCRETE                                             178.000        m 
  34  605-96305           CURB AND GUTTER, CONCRETE, DEPRESSED                                      31.000        m 
  35  610-07712           PCCP FOR APPROACHES, 150 mm                                              111.000        m2 
  36  615-06490           RIGHT OF WAY MARKER                                                       11.000        EACH 
  37  615-06505           MONUMENT, B                                                                2.000        EACH 
  38  616-02320           GEOTEXTILES                                                              614.000        m2 
  39  616-05689           RIPRAP, CLASS 2                                                          178.000        Mg 
  40  616-06405           RIPRAP, REVETMENT                                                        184.000        Mg 
  41  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  42  621-06560           MULCHED SEEDING, U                                                     3,035.000        m2 
  43  621-06574           SODDING                                                                   25.000        m2 
  44  622-05648           PLANT, DECIDUOUS TREE, SINGLE STEM, 32 mm OR UNDER                       130.000        EACH 
  45  622-91786           SEEDLING                                                                 130.000        EACH 
  46  702-90915           CONCRETE, A                                                                1.000        m3 
  47  714-03437           WINGWALL, PRECAST, REINFORCED CONCRETE                                    59.250        m2 
  48  714-06572           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 4800 mm X 2400 mm              57.760        m 
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  49  715-05149           PIPE, TYPE 2, CIRCULAR, 300 mm                                            25.800        m 
  50  715-05152           PIPE, TYPE 2, CIRCULAR, 450 mm                                           148.000        m 
  51  715-05154           PIPE, TYPE 2, CIRCULAR, 600 mm                                            43.500        m 
  52  720-45045           INLET, J10                                                                 5.000        EACH 
  53  720-45410           MANHOLE, C4                                                                9.000        EACH 
  54  720-98174           INLET, B15                                                                 2.000        EACH 
  55  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 
  56  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  57  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 
  58  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm                            935.000        m 
  59  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 
  60  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 
  61  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  62  801-07023           ENERGY ABSORBIBG TERMINAL, CZ, TL-2                                        2.000        EACH 
  63  801-07119           BARRICADE, III-B                                                           8.000        m 
  64  801-07612           TEMPORARY PAVEMENT MARKING, 600 mm                                        14.400        m 
  65  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        100.000        m 
  66  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                               45.000        m 
  67  802-02158           SIGN, PANEL, REMOVE AND REINSTALL                                          2.000        EACH 
  68  808-06716           LINE, REMOVE                                                             900.000        m 
  69  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm                                56.000        m 
  70  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm                                224.000        m 
  71  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  2.000        EACH 
  72  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      2.000        EACH 
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          CALL ORDER   : 171                                              CONTRACT ID  : R -27716-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROADSIDE MAINTAINANCE, WILDFLOWERS 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  621-06545           FERTILIZER                                                                 5.440        TON 
   8  622-03761           SEED MIXTURE NO. 1                                                        38.000        LBS 
   9  622-03762           SEED MIXTURE NO. 2                                                       240.000        LBS 
  10  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 32.000        EACH 
  11  624-92647           HERBICIDE TREATMENT                                                       26.200        ACRE 
  12  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  13  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 181                                              CONTRACT ID  : R -27717-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BEAUTIFICATION/ WILDFLOWERS 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  621-03324           WILD FLOWERS                                                               1.100        ACRE 
   8  621-06545           FERTILIZER                                                                 3.960        TON 
   9  622-03761           SEED MIXTURE NO. 1                                                       119.000        LBS 
  10  622-03762           SEED MIXTURE NO. 2                                                        40.000        LBS 
  11  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 32.000        EACH 
  12  624-92647           HERBICIDE TREATMENT                                                       18.400        ACRE 
  13  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 191                                              CONTRACT ID  : R -27718-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROADSIDE MAINTANANCE, WILDFLOWERS 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  621-06545           FERTILIZER                                                                 3.100        TON 
   8  622-03761           SEED MIXTURE NO. 1                                                       101.000        LBS 
   9  622-03762           SEED MIXTURE NO. 2                                                         3.800        LBS 
  10  622-05640           PLANT, DECIDUOUS SHRUB, OVER 24 TO 36 IN.                                120.000        EACH 
  11  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN.                     26.000        EACH 
  12  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 45.000        EACH 
  13  624-92647           HERBICIDE TREATMENT                                                       12.600        ACRE 
  14  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  15  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 201                                              CONTRACT ID  : R -27719-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BEAUTIFICATION/WILDFLOWERS 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  621-06545           FERTILIZER                                                                 4.700        TON 
   8  622-03761           SEED MIXTURE NO. 1                                                       163.000        LBS 
   9  622-03762           SEED MIXTURE NO. 2                                                        16.000        LBS 
  10  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 32.000        EACH 
  11  624-92647           HERBICIDE TREATMENT                                                       20.000        ACRE 
  12  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  13  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 211                                              CONTRACT ID  : R -27720-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROADSIDE MAINTAINANCE, WILDFLOWERS 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  621-06545           FERTILIZER                                                                 3.440        TON 
   8  622-03762           SEED MIXTURE NO. 2                                                        94.000        LBS 
   9  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 32.000        EACH 
  10  624-92647           HERBICIDE TREATMENT                                                       13.300        ACRE 
  11  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  12  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 221                                              CONTRACT ID  : R -27722-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROADSIDE MAINTAINANCE, WILDFLOWERS 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  621-06545           FERTILIZER                                                                 3.600        TON 
   8  622-03761           SEED MIXTURE NO. 1                                                        77.000        LBS 
   9  622-03762           SEED MIXTURE NO. 2                                                        36.000        LBS 
  10  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 32.000        EACH 
  11  624-92647           HERBICIDE TREATMENT                                                       14.200        ACRE 
  12  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  13  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 231                                              CONTRACT ID  : R -28701-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    CURVE CORRECTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      2.000        EACH 
   3  105-07040           FIELD OFFICE, C                                                           20.000        MOS 
   4  105-07577           CELLULAR SERVICE                                                          20.000        MOS 
   5  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   6  105-08523           RADIO SERVICE                                                             20.000        MOS 
   7  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   8  105-09198           LAPTOP COMPUTER SYSTEM                                                    20.000        MOS 
   9  105-09199           FIELD OFFICE INTERNET SERVICE                                             20.000        MOS 
  10  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
  11  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  12  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  13  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  14  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  15  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  16  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  17  202-01874           SHEET SIGN AND POST, REMOVE                                                8.000        EACH 
  18  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  19  202-91385           INLET, REMOVE                                                              2.000        EACH 
  20  202-96133           PIPE, REMOVE                                                           1,021.000        LFT 
  21  203-02000           EXCAVATION, COMMON                                                    17,028.000        CYS 
  22  203-02070           BORROW                                                                14,522.000        CYS 
  23  205-03371           SEDIMENT, REMOVE                                                         658.000        CYS 
  24  205-06930           SPLASHPAD, RIPRAP                                                          5.500        TON 
  25  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    247.000        TON 
  26  205-06933           TEMPORARY DITCH INLET PROTECTION                                          17.000        EACH 
  27  205-06936           TEMPORARY SEDIMENT TRAP                                                  349.000        TON 
  28  205-06937           TEMPORARY SILT FENCE                                                   1,190.000        LFT 
  29  205-06938           TEMPORARY SLOPE DRAIN                                                    382.000        LFT 
  30  207-08262           SUBGRADE TREATMENT, TYPE I                                            19,190.000        SYS 
  31  210-06902           PUMP                                                                       1.000        EACH 
  32  210-07739           TEMPORARY                                                                  4.000        EACH 
  33  211-07454           STRUCTURE BACKFILL                                                     2,475.000        CYS 
  34  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      4,994.000        TON 
  35  303-07449           COMPACTED AGGREGATE, NO. 73                                               53.000        TON 
  36  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                      500.000        TON 
  37  304-07493           WIDENING WITH HMA, TYPE B                                                 88.000        TON 
  38  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              904.000        SYS 
  39  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  40  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      1,385.000        TON 
  41  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                2,205.000        TON 
  42  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                        7,235.000        TON 
  43  406-05520           ASPHALT FOR TACK COAT                                                     12.600        TON 
  44  610-07486           HMA FOR APPROACHES, TYPE A                                             2,184.000        TON 
  45  610-08446           PCCP FOR APPROACHES, 6 IN.                                               370.000        SYS 
  46  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  27.000        EACH 
  47  615-06490           RIGHT OF WAY MARKER                                                       58.000        EACH 
  48  615-06505           MONUMENT, B                                                                9.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 21 
 
          CALL ORDER   : 231                                              CONTRACT ID  : R -28701-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    CURVE CORRECTION 
 
  49  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
  50  616-02320           GEOTEXTILES                                                            3,440.000        SYS 
  51  616-05688           RIPRAP, CLASS 1                                                           95.000        TON 
  52  616-05689           RIPRAP, CLASS 2                                                          160.000        TON 
  53  616-06405           RIPRAP, REVETMENT                                                         35.000        TON 
  54  616-06451           RIPRAP, UNIFORM                                                        1,865.000        TON 
  55  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  56  621-02770           EROSION CONTROL BLANKET                                               10,762.000        SYS 
  57  621-06545           FERTILIZER                                                                 1.000        TON 
  58  621-06553           SEED MIXTURE, R                                                          300.000        LBS 
  59  621-06557           SEED MIXTURE, T                                                           70.000        LBS 
  60  621-06565           MULCHING MATERIAL                                                          5.300        TON 
  61  621-06567           WATER                                                                    105.000        kGAL 
  62  621-06574           SODDING                                                                1,725.000        SYS 
  63  621-06575           SODDING, NURSERY                                                      24,295.000        SYS 
  64  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  6.000        EACH 
  65  622-91786           SEEDLING                                                                  90.000        EACH 
  66  715-02630           SAFETY METAL END SECTION, 6:1, 24 IN.                                      1.000        EACH 
  67  715-03476           SAFETY METAL END SECTION, 4:1, 24 IN.                                      2.000        EACH 
  68  715-03584           SAFETY METAL END SECTION, 4:1, 18 IN.                                      1.000        EACH 
  69  715-04588           SAFETY METAL END SECTION, 6:1, MIN. AREA 1.1 SQ. FT.                       2.000        EACH 
  70  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN.                                           144.000        LFT 
  71  715-05128           PIPE, TYPE 1, CIRCULAR, 48 IN.                                           139.000        LFT 
  72  715-05133           PIPE, TYPE 1, CIRCULAR, 60 IN.                                           165.000        LFT 
  73  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                            19.000        LFT 
  74  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           150.000        LFT 
  75  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           320.000        LFT 
  76  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           149.000        LFT 
  77  715-05168           PIPE, TYPE 3, CIRCULAR, 12 IN.                                            19.000        LFT 
  78  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           759.000        LFT 
  79  715-05171           PIPE, TYPE 3, CIRCULAR, 18 IN.                                            85.000        LFT 
  80  715-05173           PIPE, TYPE 3, CIRCULAR, 24 IN.                                            79.000        LFT 
  81  715-05363           PIPE, TYPE 3, DEFORMED, 1.8 SQ. FT.                                       34.000        LFT 
  82  715-05841           CONCRETE ANCHOR, 60 IN.                                                    2.000        EACH 
  83  715-06004           CONCRETE ANCHOR, 48 IN.                                                    2.000        EACH 
  84  715-07587           PIPE, TYPE 1, DEFORMED, 1.8 SQ. FT.                                      144.000        LFT 
  85  715-46000           PIPE END SECTION, 12 IN.                                                   1.000        EACH 
  86  715-46005           PIPE END SECTION, 15 IN.                                                  40.000        EACH 
  87  715-46010           PIPE END SECTION, 18 IN.                                                   3.000        EACH 
  88  715-46020           PIPE END SECTION, 24 IN.                                                   5.000        EACH 
  89  715-46045           PIPE END SECTION, MIN. AREA 1.1 SQ. FT.                                    2.000        EACH 
  90  720-44105           INLET, E, USING CASTING IN PLACE                                           2.000        EACH 
  91  720-45410           MANHOLE, C4                                                                2.000        EACH 
  92  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  93  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                10.000        EACH 
  94  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              29.000        EACH 
  95  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  96  801-06645           CONSTRUCTION SIGN, B                                                       3.000        EACH 
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          CALL ORDER   : 231                                              CONTRACT ID  : R -28701-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    CURVE CORRECTION 
 
  97  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  98  801-07119           BARRICADE, III-B                                                         312.000        LFT 
  99  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             176.500        LFT 
 100  802-07060           SIGN, SHEET, RELOCATE                                                      9.000        EACH 
 101  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     46.300        SFT 
 102  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 665.000        LFT 
 103  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      10,392.000        LFT 
 104  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               110.000        LFT 
 105  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              9,274.000        LFT 
 106  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     89.000        LFT 
 107  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              115.000        EACH 
 108  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      115.000        EACH 
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          CALL ORDER   : 241                                              CONTRACT ID  : R -28787-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            8.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                     8.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                              8.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  14  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  15  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  16  202-02240           PAVEMENT REMOVAL                                                       1,885.000        SYS 
  17  202-02241           GUARDRAIL, REMOVE                                                        603.000        LFT 
  18  202-02286           PRESENT STRUCTURE, REMOVE                                                  1.000        EACH 
  19  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  20  202-99187           FENCE, FARM FIELD, REMOVE                                                466.000        LFT 
  21  203-02000           EXCAVATION, COMMON                                                     5,611.000        CYS 
  22  203-02070           BORROW                                                                 3,464.000        CYS 
  23  203-51223           EXCAVATION, WATERWAY                                                      65.000        CYS 
  24  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     30.800        TON 
  25  205-06936           TEMPORARY SEDIMENT TRAP                                                   36.900        TON 
  26  205-06937           TEMPORARY SILT FENCE                                                   2,063.000        LFT 
  27  206-93520           TEMPORARY SHEET PILING                                                 9,425.000        SFT 
  28  207-08263           SUBGRADE TREATMENT, TYPE IA                                            1,138.000        SYS 
  29  211-02050           B BORROW                                                               2,552.000        CYS 
  30  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,779.000        TON 
  31  306-08043           MILLING, TRANSITION                                                    1,173.000        SYS 
  32  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  33  402-07432           HMA SURFACE, TYPE A                                                      231.000        TON 
  34  402-07433           HMA SURFACE, TYPE B                                                      477.000        TON 
  35  402-07434           HMA SURFACE, TYPE C                                                      344.000        TON 
  36  402-07435           HMA INTERMEDIATE, TYPE A                                                  22.000        TON 
  37  402-07438           HMA INTERMEDIATE, TYPE B                                                  74.000        TON 
  38  402-07439           HMA INTERMEDIATE, TYPE C                                                  59.000        TON 
  39  402-07440           HMA BASE, TYPE A                                                         653.000        TON 
  40  402-07441           HMA BASE, TYPE B                                                         238.000        TON 
  41  402-07442           HMA BASE, TYPE C                                                         190.000        TON 
  42  406-05521           ASPHALT FOR TACK COAT                                                 14,126.000        SYS 
  43  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  44  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 1,287.500        LFT 
  45  603-04622           FENCE GATE, FARM FIELD, 47 IN. X 32 FT.                                    1.000        EACH 
  46  616-02320           GEOTEXTILES                                                            1,858.000        SYS 
  47  616-05688           RIPRAP, CLASS 1                                                          187.000        TON 
  48  616-05689           RIPRAP, CLASS 2                                                          162.000        TON 
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          CALL ORDER   : 241                                              CONTRACT ID  : R -28787-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 
 
  49  616-06451           RIPRAP, UNIFORM                                                          873.000        TON 
  50  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  51  621-06559           MULCHED SEEDING, R                                                    13,013.000        SYS 
  52  621-06574           SODDING                                                                  162.000        SYS 
  53  714-06660           WINGWALL                                                                 270.000        SYS 
  54  714-26712           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 8 FT. X 6 FT.                 126.000        LFT 
  55  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            52.000        LFT 
  56  715-05171           PIPE, TYPE 3, CIRCULAR, 18 IN.                                            76.000        LFT 
  57  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                    1.000        EACH 
  58  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  59  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          36,562.000        LFT 
  60  801-06639           TEMPORARY CONCRETE BARRIER, ANCHORED                                   1,430.000        LFT 
  61  801-06640           CONSTRUCTION SIGN, A                                                      44.000        EACH 
  62  801-06645           CONSTRUCTION SIGN, B                                                       8.000        EACH 
  63  801-06646           TEMPORARY CONCRETE BARRIER                                             1,210.000        LFT 
  64  801-06710           FLASHING ARROW SIGN                                                      480.000        DAY 
  65  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  66  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                525.000        LFT 
  67  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN.                                      2,330.000        LFT 
  68  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,570.000        LFT 
  69  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      2,800.000        LFT 
  70  808-06716           LINE, REMOVE                                                           5,913.000        LFT 
  71  808-75007           LINE, PAINT, SOLID, WHITE, 6 IN.                                       2,100.000        LFT 
  72  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              2,100.000        LFT 
  73  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              101.000        EACH 
  74  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      101.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      1.000        EACH 
   3  105-07038           FIELD OFFICE, A                                                            8.000        MOS 
   4  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   5  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           8.000        MOS 
   6  105-08523           RADIO SERVICE                                                              8.000        MOS 
   7  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   8  105-09198           LAPTOP COMPUTER SYSTEM                                                     8.000        MOS 
   9  105-09199           FIELD OFFICE INTERNET SERVICE                                              8.000        MOS 
  10  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
  11  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  12  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  13  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  14  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  15  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  16  202-02241           GUARDRAIL, REMOVE                                                        100.000        LFT 
  17  202-93741           GUARD RAIL END TREATMENT, REMOVE                                          18.000        EACH 
  18  203-02070           BORROW                                                                    90.000        CYS 
  19  203-08607           LINEAR GRADING                                                         1,800.000        LFT 
  20  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,300.000        TON 
  21  303-07449           COMPACTED AGGREGATE, NO. 73                                            3,457.000        TON 
  22  304-07490           HMA PATCHING, TYPE B                                                     325.000        TON 
  23  304-07493           WIDENING WITH HMA, TYPE B                                                752.000        TON 
  24  306-08033           MILLING, ASPHALT, 1 IN.                                              150,978.000        SYS 
  25  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           19,323.000        SYS 
  26  306-08043           MILLING, TRANSITION                                                    2,614.000        SYS 
  27  306-08432           MILLING, APPROACH                                                     13,795.000        SYS 
  28  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  29  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                     13,340.000        TON 
  30  401-07372           QC/QA-HMA, 3, 64, INTERMEDIATE, 12.5 mm                               15,623.000        TON 
  31  402-07433           HMA SURFACE, TYPE B                                                      952.000        TON 
  32  402-07438           HMA INTERMEDIATE, TYPE B                                               1,065.000        TON 
  33  406-05520           ASPHALT FOR TACK COAT                                                     85.500        TON 
  34  601-06035           GUARDRAIL, RESET                                                       1,900.000        LFT 
  35  601-94689           GUARDRAIL END TREATMENT, OS                                               18.000        EACH 
  36  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   100.000        LFT 
  37  601-99132           GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. SPACING                              5.000        EACH 
  38  610-07487           HMA FOR APPROACHES, TYPE B                                             1,518.000        TON 
  39  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                           206.500        TON 
  40  612-60410           DRILLED HOLE FOR UNDERSEAL                                             3,441.000        EACH 
  41  615-06505           MONUMENT, B                                                                2.000        EACH 
  42  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        4.000        EACH 
  43  615-06527           MONUMENT, SECTION CORNER                                                   2.000        EACH 
  44  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 
  45  801-03290           CONSTRUCTION SIGN, C                                                       7.000        EACH 
  46  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      9,678.000        LFT 
  47  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           5,085.000        LFT 
  48  801-06640           CONSTRUCTION SIGN, A                                                      50.000        EACH 
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  49  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  50  805-02503           CABLE, ROADWAY LOOP, 1C 14GA.                                            360.000        LFT 
  51  805-05906           ATR STATION- 2 LANE                                                        1.000        EACH 
  52  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      290.000        LFT 
  53  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                         430.000        LFT 
  54  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                        430.000        LFT 
  55  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                330.000        LFT 
  56  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              99,853.000        LFT 
  57  808-06716           LINE, REMOVE                                                             860.000        LFT 
  58  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             3,848.000        LFT 
  59  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             82,473.000        LFT 
  60  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    128.000        LFT 
  61  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                312.000        LFT 
  62  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,200.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      1.000        EACH 
   3  105-07039           FIELD OFFICE, B                                                           24.000        MOS 
   4  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   5  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          48.000        MOS 
   6  105-08523           RADIO SERVICE                                                             24.000        MOS 
   7  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   8  105-09198           LAPTOP COMPUTER SYSTEM                                                    24.000        MOS 
   9  105-09199           FIELD OFFICE INTERNET SERVICE                                             24.000        MOS 
  10  108-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
  11  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
  12  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  13  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  14  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  15  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  16  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  17  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  18  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  19  202-07553           REGULATED MATERIALS, REMOVE, TYPE Y                                    1,742.000        CYS 
  20  202-07554           REGULATED MATERIALS, TRANSPORT, TYPE Y                                 1,742.000        CYS 
  21  202-07555           REGULATED MATERIALS, DISPOSE, TYPE Y                                   1,742.000        CYS 
  22  202-08429           REGULATED MATERIALS, DISPOSE, B                                        1,000.000        GAL 
  23  202-08430           REGULATED MATERIALS, REMOVE, B                                         1,000.000        GAL 
  24  202-08431           REGULATED MATERIALS, TRANSPORT, B                                      1,000.000        GAL 
  25  202-09106           TESTING FOR CONTAMINATED MATERIALS, MTBE AND                              53.000        EACH 
  26  202-09243           REGULATED MATERIALS, DISPOSE, Z                                        1,242.000        CYS 
  27  202-09244           REGULATED MATERIALS, REMOVE, Z                                         1,242.000        CYS 
  28  202-09245           REGULATED MATERIALS, TRANSPORT, Z                                      1,242.000        CYS 
  29  202-91385           INLET, REMOVE                                                             15.000        EACH 
  30  203-02000           EXCAVATION, COMMON                                                    17,777.000        CYS 
  31  203-02070           BORROW                                                                 3,428.000        CYS 
  32  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      2.000        TON 
  33  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         222.000        LFT 
  34  205-06937           TEMPORARY SILT FENCE                                                  23,028.000        LFT 
  35  207-08263           SUBGRADE TREATMENT, TYPE IA                                           38,379.000        SYS 
  36  207-08268           SUBGRADE TREATMENT, TYPE IV                                           40,541.000        SYS 
  37  210-06369           SAW CUT                                                               19,535.000        LFT 
  38  211-07454           STRUCTURE BACKFILL                                                    21,298.000        CYS 
  39  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     11,748.000        TON 
  40  303-02051           STONE, NO 2                                                              106.000        TON 
  41  306-08033           MILLING, ASPHALT, 1 IN.                                               26,833.000        SYS 
  42  306-08043           MILLING, TRANSITION                                                    9,553.000        SYS 
  43  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  44  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                      8,377.000        TON 
  45  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                               15,298.000        TON 
  46  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                       12,547.000        TON 
  47  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                       10,023.000        TON 
  48  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  mm                             5,345.000        TON 
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  49  402-07432           HMA SURFACE, TYPE A                                                      544.000        TON 
  50  402-07435           HMA INTERMEDIATE, TYPE A                                                 915.000        TON 
  51  402-07440           HMA BASE, TYPE A                                                       2,987.000        TON 
  52  406-05520           ASPHALT FOR TACK COAT                                                     62.000        TON 
  53  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  54  601-01700           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1                               1.000        EACH 
  55  601-05585           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 8                               1.000        EACH 
  56  601-94689           GUARDRAIL END TREATMENT, OS                                                6.000        EACH 
  57  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 1,687.000        LFT 
  58  604-07900           CURB RAMP, CONCRETE, F                                                   221.000        SYS 
  59  604-07901           CURB RAMP, CONCRETE, G                                                    69.000        SYS 
  60  604-91531           SIDEWALK, CONCRETE, 4 IN.                                              3,535.000        SYS 
  61  605-06140           CURB AND GUTTER, CONCRETE                                             14,693.000        LFT 
  62  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                      22,241.000        LFT 
  63  610-07487           HMA FOR APPROACHES, TYPE B                                             5,244.000        TON 
  64  610-08446           PCCP FOR APPROACHES, 6 IN.                                             4,366.000        SYS 
  65  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  18.000        EACH 
  66  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   2.000        EACH 
  67  615-06490           RIGHT OF WAY MARKER                                                      178.000        EACH 
  68  615-06505           MONUMENT, B                                                               53.000        EACH 
  69  615-06510           MONUMENT, C                                                                1.000        EACH 
  70  616-02320           GEOTEXTILES                                                              181.000        SYS 
  71  616-06405           RIPRAP, REVETMENT                                                         73.000        TON 
  72  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  73  621-06545           FERTILIZER                                                                 2.200        TON 
  74  621-06553           SEED MIXTURE, R                                                          929.000        LBS 
  75  621-06565           MULCHING MATERIAL                                                         11.000        TON 
  76  621-06567           WATER                                                                    698.000        kGAL 
  77  621-06575           SODDING, NURSERY                                                      17,440.000        SYS 
  78  714-04875           CULVERT, PRECAST BOX, REINFORCED CONCRETE,                                34.000        LFT 
  79  714-08212           CULVERT EXTENSION                                                         18.000        LFT 
  80  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN.                                         2,785.000        LFT 
  81  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         15,646.000        LFT 
  82  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                            30.000        LFT 
  83  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                            28.000        LFT 
  84  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         4,253.000        LFT 
  85  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           617.000        LFT 
  86  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           769.000        LFT 
  87  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                         1,764.000        LFT 
  88  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                         3,572.000        LFT 
  89  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            32.000        LFT 
  90  715-46005           PIPE END SECTION, 15 IN.                                                   4.000        EACH 
  91  715-46040           PIPE END SECTION, 36 IN.                                                   2.000        EACH 
  92  716-07636           PIPE INSTALLATION, TRENCHLESS, 42 IN.                                    115.000        LFT 
  93  716-07637           PIPE INSTALLATION, TRENCHLESS, 48 IN.                                    235.000        LFT 
  94  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 
  95  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,408.000        CYS 
  96  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            14,081.000        SYS 
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  97  720-44000           CASTING, ADJUST TO GRADE                                                  10.000        EACH 
  98  720-45030           INLET, E7                                                                  1.000        EACH 
  99  720-45410           MANHOLE, C4                                                               30.000        EACH 
 100  720-45415           MANHOLE, D4                                                               38.000        EACH 
 101  720-98174           INLET, B15                                                               118.000        EACH 
 102  720-98555           INLET, C15                                                                19.000        EACH 
 103  732-08419           MODULAR BLOCK WALL                                                       451.000        SYS 
 104  732-08421           MODULAR BLOCK WALL ERECTION                                              451.000        SYS 
 105  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
 106  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                15.000        EACH 
 107  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          58,602.000        LFT 
 108  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN.                             48.000        LFT 
 109  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              16.000        EACH 
 110  801-06640           CONSTRUCTION SIGN, A                                                     113.000        EACH 
 111  801-06645           CONSTRUCTION SIGN, B                                                      87.000        EACH 
 112  801-06710           FLASHING ARROW SIGN                                                      210.000        DAY 
 113  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 114  801-07119           BARRICADE, III-B                                                         192.000        LFT 
 115  802-04893           REFERENCE POST                                                            10.000        EACH 
 116  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                           1,928.000        LFT 
 117  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                              67.000        LFT 
 118  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                        157.000        EACH 
 119  802-07060           SIGN, SHEET, RELOCATE                                                     30.000        EACH 
 120  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    667.000        SFT 
 121  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                    642.000        SFT 
 122  802-76045           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN.                     76.000        SFT 
 123  805-01842           HANDHOLE, SIGNAL                                                          19.000        EACH 
 124  805-02440           SIGNAL CABLE, ROADWAY LOOP, 1C 16GA.                                   3,108.000        LFT 
 125  805-02503           CABLE, ROADWAY LOOP, 1C 14GA.                                          5,264.000        LFT 
 126  805-05698           SIGNAL SUPPORT FOUNDATION, 2 FT. 6 IN. X 2FT. 6 IN. X 7 FT.                8.000        EACH 
 127  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      2,613.000        LFT 
 128  805-78060           CONTROLLER AND CABINET, MENU DRIVEN, 4 PHASE                               2.000        EACH 
 129  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 
 130  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                     19.000        EACH 
 131  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,                     9.000        EACH 
 132  805-78415           SPAN, CATENARY, AND TETHER                                                 8.000        EACH 
 133  805-78420           DISCONNECT HANGER                                                          8.000        EACH 
 134  805-78445           SIGNAL SERVICE                                                             3.000        EACH 
 135  805-78467           SIGNAL CABLE, 3C 8GA.                                                    120.000        LFT 
 136  805-78485           SIGNAL CABLE, 5C 14GA.                                                 1,334.000        LFT 
 137  805-78490           SIGNAL CABLE, 7C 14GA.                                                 1,792.000        LFT 
 138  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       7,068.000        LFT 
 139  805-78520           MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS                           LUMP              LUMP 
 140  805-78785           SIGNAL DETECTOR HOUSING                                                   22.000        EACH 
 141  805-78790           LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNEL                                   4.000        EACH 
 142  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    2,093.000        LFT 
 143  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 144  805-78930           CONTROLLER CABINET FOUNDATION, M                                           1.000        EACH 
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 145  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT.                                          8.000        EACH 
 146  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR)                         6.000        EACH 
 147  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                327.000        LFT 
 148  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              32,650.000        LFT 
 149  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                                 332.000        LFT 
 150  808-75051           LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN.                             367.000        LFT 
 151  808-75054           LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN.                            367.000        LFT 
 152  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             2,432.000        LFT 
 153  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             41,509.000        LFT 
 154  808-75274           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       342.000        LFT 
 155  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                        58.000        LFT 
 156  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                  1,484.000        LFT 
 157  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.              2,075.000        LFT 
 158  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 40.000        EACH 
 159  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     40.000        EACH 
 160  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              100.000        EACH 
 161  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      784.000        EACH 
 162  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                              2,720.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      2.000        EACH 
   3  105-07039           FIELD OFFICE, B                                                           20.000        MOS 
   4  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   5  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          20.000        MOS 
   6  105-08523           RADIO SERVICE                                                             40.000        MOS 
   7  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   8  105-09198           LAPTOP COMPUTER SYSTEM                                                    60.000        MOS 
   9  105-09199           FIELD OFFICE INTERNET SERVICE                                             20.000        MOS 
  10  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
  11  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  12  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  13  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  14  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  15  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  16  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  17  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  18  202-02240           PAVEMENT REMOVAL                                                       1,238.000        SYS 
  19  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  20  202-05545           REGULATED MATERIALS, DISPOSE, C                                           10.000        CYS 
  21  202-05550           REGULATED MATERIALS, REMOVE, C                                            10.000        CYS 
  22  202-05555           REGULATED MATERIALS, TRANSPORT, C                                         10.000        CYS 
  23  202-07003           REMOVE                                                                LUMP              LUMP 
  24  202-07003           REMOVE                                                                LUMP              LUMP 
  25  202-07603           TESTING FOR WASTE, C                                                       5.000        EACH 
  26  202-74035           SIGN, REMOVE                                                               1.000        EACH 
  27  202-96632           TRAFFIC SIGNALS AND EQUIPMENT, REMOVE                                      1.000        EACH 
  28  202-98370           POLE, REMOVE                                                               2.000        EACH 
  29  203-02000           EXCAVATION, COMMON                                                    13,071.000        CYS 
  30  205-03371           SEDIMENT, REMOVE                                                          50.000        CYS 
  31  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     56.000        TON 
  32  205-06933           TEMPORARY DITCH INLET PROTECTION                                           8.000        EACH 
  33  205-06936           TEMPORARY SEDIMENT TRAP                                                   70.000        TON 
  34  205-06937           TEMPORARY SILT FENCE                                                     872.000        LFT 
  35  207-08263           SUBGRADE TREATMENT, TYPE IA                                           26,395.000        SYS 
  36  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          5,331.000        SYS 
  37  211-07454           STRUCTURE BACKFILL                                                     4,987.000        CYS 
  38  213-04324           FLOWABLE FILL                                                              1.900        CYS 
  39  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      3,259.000        TON 
  40  303-01180           COMPACTED AGGREGATE, NO. 53                                               53.000        TON 
  41  303-07449           COMPACTED AGGREGATE, NO. 73                                               71.000        TON 
  42  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                      800.000        TON 
  43  304-07489           HMA PATCHING, TYPE A                                                      43.000        TON 
  44  304-07494           WIDENING WITH HMA, TYPE C                                                113.000        TON 
  45  306-08036           MILLING, ASPHALT, 2 IN.                                                2,248.000        SYS 
  46  306-08043           MILLING, TRANSITION                                                      404.000        SYS 
  47  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                      2,057.000        TON 
  48  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                3,653.000        TON 
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  49  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                       11,805.000        TON 
  50  402-07434           HMA SURFACE, TYPE C                                                       11.000        TON 
  51  402-07453           HMA FOR TEMPORARY PAVEMENT                                             2,183.000        TON 
  52  406-05520           ASPHALT FOR TACK COAT                                                     19.800        TON 
  53  506-06333           PCCP PATCHING, FULL DEPTH                                                 49.000        SYS 
  54  604-07897           CURB RAMP, CONCRETE, C                                                    46.000        SYS 
  55  604-07901           CURB RAMP, CONCRETE, G                                                    96.000        SYS 
  56  604-91531           SIDEWALK, CONCRETE, 4 IN.                                              3,177.300        SYS 
  57  605-06120           CURB, CONCRETE                                                         1,085.500        LFT 
  58  605-06150           CURB AND GUTTER, C, CONCRETE                                           6,637.000        LFT 
  59  605-06255           CENTER CURB, D, CONCRETE                                                 782.000        SYS 
  60  610-07486           HMA FOR APPROACHES, TYPE A                                               108.000        TON 
  61  610-07488           HMA FOR APPROACHES, TYPE C                                             1,223.000        TON 
  62  610-07712           PCCP FOR APPROACHES, 6 IN.                                             1,766.000        SYS 
  63  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  10.000        EACH 
  64  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   2.000        EACH 
  65  615-06490           RIGHT OF WAY MARKER                                                       59.000        EACH 
  66  615-06505           MONUMENT, B                                                               11.000        EACH 
  67  615-06527           MONUMENT, SECTION CORNER                                                   2.000        EACH 
  68  616-02320           GEOTEXTILES                                                              198.000        SYS 
  69  616-06405           RIPRAP, REVETMENT                                                         94.600        TON 
  70  616-06451           RIPRAP, UNIFORM                                                           14.000        TON 
  71  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 
  72  621-06545           FERTILIZER                                                                 0.040        TON 
  73  621-06557           SEED MIXTURE, T                                                           53.700        LBS 
  74  621-06565           MULCHING MATERIAL                                                          0.700        TON 
  75  621-06567           WATER                                                                     56.100        kGAL 
  76  621-06575           SODDING, NURSERY                                                      15,593.400        SYS 
  77  714-01366           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 10 FT. X 4 FT.                127.000        LFT 
  78  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         3,454.000        LFT 
  79  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                         1,960.000        LFT 
  80  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           645.000        LFT 
  81  715-05153           PIPE, TYPE 2, CIRCULAR, 21 IN.                                           835.000        LFT 
  82  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           705.000        LFT 
  83  715-08306           HMA FOR STRUCTURE INSTALLATION, TYPE C                                     7.800        TON 
  84  715-09064           VIDEO INSPECTION FOR PIPE                                              7,509.000        LFT 
  85  715-46005           PIPE END SECTION, 15 IN.                                                   2.000        EACH 
  86  715-46015           PIPE END SECTION, 21 IN.                                                   1.000        EACH 
  87  715-46020           PIPE END SECTION, 24 IN.                                                   1.000        EACH 
  88  715-93913           WATER MAIN, 8 IN.                                                        648.000        LFT 
  89  715-98165           WATER MAIN, 12 IN.                                                     1,970.000        LFT 
  90  720-44000           CASTING, ADJUST TO GRADE                                                   6.000        EACH 
  91  720-44296           CAP INLET                                                                  2.000        EACH 
  92  720-45030           INLET, E7                                                                  3.000        EACH 
  93  720-45045           INLET, J10                                                                 9.000        EACH 
  94  720-45250           CATCH BASIN, K10                                                           1.000        EACH 
  95  720-45270           PIPE CATCH BASIN, 18 IN.                                                   5.000        EACH 
  96  720-45410           MANHOLE, C4                                                               73.000        EACH 
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  97  720-45605           STRUCTURE, MANHOLE, RECONSTRUCT                                            4.000        LFT 
  98  720-99416           CATCH BASIN, B15                                                          67.000        EACH 
  99  720-99417           CATCH BASIN, C15                                                           4.000        EACH 
 100  723-06660           WINGWALL                                                                  12.700        SYS 
 101  732-94780           WATER SERVICE CONNECTION                                                   4.000        EACH 
 102  732-94780           WATER SERVICE CONNECTION                                                   3.000        EACH 
 103  732-94780           WATER SERVICE CONNECTION                                                   3.000        EACH 
 104  732-94780           WATER SERVICE CONNECTION                                                   4.000        EACH 
 105  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 32.000        EACH 
 106  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 20.000        EACH 
 107  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 
 108  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
 109  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     20,000.000        LFT 
 110  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          56,963.000        LFT 
 111  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                            200.000        LFT 
 112  801-06218           TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN.                  390.000        LFT 
 113  801-06640           CONSTRUCTION SIGN, A                                                      38.000        EACH 
 114  801-06710           FLASHING ARROW SIGN                                                      720.000        DAY 
 115  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 116  801-07119           BARRICADE, III-B                                                         344.000        LFT 
 117  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        400.000        LFT 
 118  801-94295           SIGNAL HEAD, RELOCATE                                                     30.000        EACH 
 119  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             210.000        LFT 
 120  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    142.100        SFT 
 121  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                      6.000        SFT 
 122  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                  4.000        EACH 
 123  805-01842           HANDHOLE, SIGNAL                                                           8.000        EACH 
 124  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN.                  4.000        EACH 
 125  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      1,389.000        LFT 
 126  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 
 127  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                      4.000        EACH 
 128  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN                3.000        EACH 
 129  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,                     3.000        EACH 
 130  805-78370           PEDESTRIAN PUSH BUTTON                                                     4.000        EACH 
 131  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
 132  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
 133  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
 134  805-78467           SIGNAL CABLE, 3C 8GA.                                                     53.000        LFT 
 135  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   4,428.000        LFT 
 136  805-78485           SIGNAL CABLE, 5C 14GA.                                                 1,370.000        LFT 
 137  805-78490           SIGNAL CABLE, 7C 14GA.                                                 1,696.000        LFT 
 138  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       3,364.000        LFT 
 139  805-78785           SIGNAL DETECTOR HOUSING                                                   12.000        EACH 
 140  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    1,530.000        LFT 
 141  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 142  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT.                                          4.000        EACH 
 143  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  12.000        EACH 
 144  808-03178           PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, LANE ARROWS                  2.000        EACH 
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 145  808-06368           TRANSVERSE MARKING, REMOVE                                               100.000        LFT 
 146  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                830.000        LFT 
 147  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,842.000        LFT 
 148  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                                 118.000        LFT 
 149  808-06716           LINE, REMOVE                                                           5,500.000        LFT 
 150  808-75043           LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN.                                 449.900        LFT 
 151  808-75051           LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN.                           1,214.000        LFT 
 152  808-75054           LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN.                            523.000        LFT 
 153  808-75059           LINE, PREFORMED PLASTIC, BROKEN, WHITE, 4 IN.                            220.000        LFT 
 154  808-75067           TRANSVERSE MARKINGS, PREFORMED PLASTIC, STOP LINE, 24 IN.                 47.000        LFT 
 155  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              8,732.100        LFT 
 156  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    313.500        LFT 
 157  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 25.000        EACH 
 158  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      5.000        EACH 
 159  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              120.000        EACH 
 160  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      205.000        EACH 
 161  808-98796           LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN., 2 FT. LINE, 4 FT.              35.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           18.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   4.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          72.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    54.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                             18.000        MOS 
   8  108-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
   9  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
  10  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  11  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  12  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  13  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  14  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  15  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  16  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  17  202-02240           PAVEMENT REMOVAL                                                       1,085.000        SYS 
  18  202-02241           GUARDRAIL, REMOVE                                                        165.000        LFT 
  19  202-02278           CURB, CONCRETE, REMOVE                                                 4,220.000        LFT 
  20  202-52710           SIDEWALK, CONCRETE, REMOVE                                             3,777.000        SYS 
  21  203-02000           EXCAVATION, COMMON                                                    10,859.000        CYS 
  22  203-02070           BORROW                                                                   500.000        CYS 
  23  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     16.000        TON 
  24  205-06933           TEMPORARY DITCH INLET PROTECTION                                          54.000        EACH 
  25  205-06934           TEMPORARY MULCHING                                                         6.000        TON 
  26  205-06935           TEMPORARY SEDIMENT BASIN                                                   1.000        EACH 
  27  205-06937           TEMPORARY SILT FENCE                                                   1,877.000        LFT 
  28  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,715.000        SYS 
  29  207-08268           SUBGRADE TREATMENT, TYPE IV                                           21,270.000        SYS 
  30  211-07454           STRUCTURE BACKFILL                                                     2,464.000        CYS 
  31  303-01180           COMPACTED AGGREGATE, NO. 53                                            2,460.000        TON 
  32  304-07489           HMA PATCHING, TYPE A                                                      67.000        TON 
  33  306-08038           MILLING, ASPHALT, 4 IN.                                                   80.000        SYS 
  34  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                      1,323.000        TON 
  35  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                2,195.000        TON 
  36  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        1,903.000        TON 
  37  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        5,513.000        TON 
  38  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  mm                             2,384.000        TON 
  39  402-07432           HMA SURFACE, TYPE A                                                       73.000        TON 
  40  402-07440           HMA BASE, TYPE A                                                         219.000        TON 
  41  402-07453           HMA FOR TEMPORARY PAVEMENT                                               566.000        TON 
  42  406-05520           ASPHALT FOR TACK COAT                                                     17.390        TON 
  43  604-07896           CURB RAMP, CONCRETE, B                                                    14.100        SYS 
  44  604-07900           CURB RAMP, CONCRETE, F                                                   238.400        SYS 
  45  604-07901           CURB RAMP, CONCRETE, G                                                     9.800        SYS 
  46  604-07902           CURB RAMP, CONCRETE, H                                                   117.900        SYS 
  47  604-07903           CURB RAMP, CONCRETE, K                                                    12.200        SYS 
  48  604-44251           STEPS, CONCRETE                                                            7.900        CYS 
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  49  604-91531           SIDEWALK, CONCRETE, 4 IN.                                              3,502.000        SYS 
  50  605-06120           CURB, CONCRETE                                                           400.000        LFT 
  51  605-06140           CURB AND GUTTER, CONCRETE                                              5,367.000        LFT 
  52  605-97937           CURB AND GUTTER, CONCRETE, ROLL                                           61.000        LFT 
  53  610-07487           HMA FOR APPROACHES, TYPE B                                               182.000        TON 
  54  611-05330           CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 6 IN.                          2,295.000        SYS 
  55  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   2.000        EACH 
  56  615-06490           RIGHT OF WAY MARKER                                                       40.000        EACH 
  57  615-06505           MONUMENT, B                                                                7.000        EACH 
  58  616-02320           GEOTEXTILES                                                               30.000        SYS 
  59  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               10.000        EACH 
  60  621-06545           FERTILIZER                                                                 1.180        TON 
  61  621-06557           SEED MIXTURE, T                                                          500.000        LBS 
  62  621-06567           WATER                                                                     14.000        kGAL 
  63  621-06574           SODDING                                                                3,494.000        SYS 
  64  715-01902           WATER SERVICE LINE, 2 IN.                                                  1.000        LFT 
  65  715-01905           WATER SERVICE LINE, 3 IN.                                                  1.000        LFT 
  66  715-02907           WATER LINE, 6 IN.                                                      3,303.000        LFT 
  67  715-04612           PIPE                                                                     260.000        LFT 
  68  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN.                                            52.000        LFT 
  69  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                          6,574.000        LFT 
  70  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                           215.000        LFT 
  71  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         1,425.000        LFT 
  72  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           453.000        LFT 
  73  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           814.000        LFT 
  74  715-05153           PIPE, TYPE 2, CIRCULAR, 21 IN.                                           384.000        LFT 
  75  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           580.000        LFT 
  76  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                           387.000        LFT 
  77  715-05159           PIPE, TYPE 2, CIRCULAR, 42 IN.                                           665.000        LFT 
  78  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           270.000        LFT 
  79  715-05422           PIPE, SLOTTED DRAIN, 12 IN.                                               68.000        LFT 
  80  715-05842           CONCRETE ANCHOR, 42 IN.                                                    1.000        EACH 
  81  715-46005           PIPE END SECTION, 15 IN.                                                  12.000        EACH 
  82  718-06531           OUTLET PROTECTOR, 3                                                        2.000        EACH 
  83  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 
  84  718-52610           AGGREGATE FOR UNDERDRAINS                                                626.000        CYS 
  85  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             5,037.000        SYS 
  86  720-44000           CASTING, ADJUST TO GRADE                                                  14.000        EACH 
  87  720-45005           INLET, A2                                                                  1.000        EACH 
  88  720-45015           INLET, A8                                                                  9.000        EACH 
  89  720-45235           CATCH BASIN, E7                                                            2.000        EACH 
  90  720-45250           CATCH BASIN, K10                                                          17.000        EACH 
  91  720-45265           PIPE CATCH BASIN, 15 IN.                                                   1.000        EACH 
  92  720-45410           MANHOLE, C4                                                               16.000        EACH 
  93  720-94612           MANHOLE, K4                                                                4.000        EACH 
  94  720-94840           CASTING, ADJUST TO GRADE, WATER VALVE                                      5.000        EACH 
  95  720-95422           MANHOLE, J4                                                                4.000        EACH 
  96  720-96999           FIRE HYDRANT ASSEMBLY                                                      7.000        EACH 
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  97  720-98174           INLET, B15                                                                 6.000        EACH 
  98  720-98555           INLET, C15                                                                 2.000        EACH 
  99  720-99416           CATCH BASIN, B15                                                          10.000        EACH 
 100  720-99417           CATCH BASIN, C15                                                           5.000        EACH 
 101  732-02388           WATER MAIN                                                                 1.000        EACH 
 102  732-08419           MODULAR BLOCK WALL                                                        13.600        SYS 
 103  732-08421           MODULAR BLOCK WALL ERECTION                                               13.600        SYS 
 104  732-90573           WATER SERVICE LINE, 0.75 IN                                               32.000        LFT 
 105  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
 106  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                12.000        EACH 
 107  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      7,168.000        LFT 
 108  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           1,040.000        LFT 
 109  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              34.000        EACH 
 110  801-06640           CONSTRUCTION SIGN, A                                                      44.000        EACH 
 111  801-06645           CONSTRUCTION SIGN, B                                                      30.000        EACH 
 112  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 113  801-07118           BARRICADE, III-A                                                         420.000        LFT 
 114  802-04893           REFERENCE POST                                                             2.000        EACH 
 115  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                           1,150.800        LFT 
 116  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                             415.600        LFT 
 117  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                  1,030.600        SFT 
 118  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     26.000        SFT 
 119  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                  4.000        EACH 
 120  805-01842           HANDHOLE, SIGNAL                                                           6.000        EACH 
 121  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND                           436.000        LFT 
 122  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
 123  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN.                  8.000        EACH 
 124  805-08465           RADIO ANTENNA, 6db, OMNI                                                   1.000        EACH 
 125  805-08466           RADIO ANTENNA, 9db, YAGI                                                   3.000        EACH 
 126  805-08493           RADIO SYSTEM TESTING INTERCONNECT                                     LUMP              LUMP 
 127  805-08494           RADIO SPREAD SPECTRUM                                                      4.000        EACH 
 128  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 
 129  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                      4.000        EACH 
 130  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,                     4.000        EACH 
 131  805-78370           PEDESTRIAN PUSH BUTTON                                                     4.000        EACH 
 132  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
 133  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
 134  805-78467           SIGNAL CABLE, 3C 8GA.                                                    450.000        LFT 
 135  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   3,984.000        LFT 
 136  805-78480           SIGNAL CABLE, 3C 14GA.                                                 1,242.000        LFT 
 137  805-78485           SIGNAL CABLE, 5C 14GA.                                                    44.000        LFT 
 138  805-78490           SIGNAL CABLE, 7C 14GA.                                                   517.000        LFT 
 139  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                         786.000        LFT 
 140  805-78785           SIGNAL DETECTOR HOUSING                                                    8.000        EACH 
 141  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    1,128.000        LFT 
 142  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 143  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT.                                          4.000        EACH 
 144  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   4.000        EACH 
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          CALL ORDER   : 291                                              CONTRACT ID  : R -28985-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNALS MODERNIZATION 
 
 145  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,257.000        LFT 
 146  808-06716           LINE, REMOVE                                                           1,280.000        LFT 
 147  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               553.000        LFT 
 148  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              2,654.000        LFT 
 149  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                        58.000        LFT 
 150  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    218.000        LFT 
 151  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.              1,960.000        LFT 
 152  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  2.000        EACH 
 153  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      1.000        EACH 
 154  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                                302.000        LFT 
 155  808-95933           CURB PAINTING, YELLOW                                                     99.000        LFT 
 156  809-08399           ITS CONTROLLER CABINET FOUNDATION                                         24.000        EACH 
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          CALL ORDER   : 301                                              CONTRACT ID  : R -29046-A 
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------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE, REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           12.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                    24.000        MOS 
   4  105-09199           FIELD OFFICE INTERNET SERVICE                                             12.000        MOS 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-02240           PAVEMENT REMOVAL                                                       2,286.000        SYS 
  12  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  13  202-74035           SIGN, REMOVE                                                               7.000        EACH 
  14  203-02000           EXCAVATION, COMMON                                                     5,355.000        CYS 
  15  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    188.000        TON 
  16  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         180.000        LFT 
  17  205-06937           TEMPORARY SILT FENCE                                                   2,350.000        LFT 
  18  207-08263           SUBGRADE TREATMENT, TYPE IA                                            1,412.000        SYS 
  19  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          8,626.000        SYS 
  20  211-07454           STRUCTURE BACKFILL                                                       381.000        CYS 
  21  213-08058           FLOWABLE BACKFILL                                                         46.000        CYS 
  22  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      4,427.000        TON 
  23  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                       30.000        TON 
  24  306-08043           MILLING, TRANSITION                                                      694.000        SYS 
  25  402-07432           HMA SURFACE, TYPE A                                                      761.000        TON 
  26  402-07434           HMA SURFACE, TYPE C                                                      243.000        TON 
  27  402-07435           HMA INTERMEDIATE, TYPE A                                               1,188.000        TON 
  28  402-07439           HMA INTERMEDIATE, TYPE C                                                 263.000        TON 
  29  402-07442           HMA BASE, TYPE C                                                          70.000        TON 
  30  406-05520           ASPHALT FOR TACK COAT                                                      4.000        TON 
  31  601-01270           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING, FOR TEMPORARY                    200.000        LFT 
  32  601-01626           GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 2                              2.000        EACH 
  33  601-01700           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1                               1.000        EACH 
  34  601-06037           GUARDRAIL END TREATMENT, I                                                 2.000        EACH 
  35  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
  36  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 
  37  601-97080           TEMPORARY GUARDRAIL END TREATMENT, OS                                      4.000        EACH 
  38  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   150.000        LFT 
  39  610-07486           HMA FOR APPROACHES, TYPE A                                                22.000        TON 
  40  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            2.000        EACH 
  41  615-06490           RIGHT OF WAY MARKER                                                       31.000        EACH 
  42  615-06505           MONUMENT, B                                                                3.000        EACH 
  43  616-02320           GEOTEXTILES                                                              113.000        SYS 
  44  616-06405           RIPRAP, REVETMENT                                                         50.000        TON 
  45  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  46  621-01597           EROSION CONTROL, MAT                                                      23.000        SYS 
  47  621-02770           EROSION CONTROL BLANKET                                                  725.000        SYS 
  48  621-06545           FERTILIZER                                                                 1.000        TON 
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          CALL ORDER   : 301                                              CONTRACT ID  : R -29046-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE, REPLACEMENT 
 
  49  621-06553           SEED MIXTURE, R                                                          396.000        LBS 
  50  621-06557           SEED MIXTURE, T                                                           98.000        LBS 
  51  621-06565           MULCHING MATERIAL                                                          7.000        TON 
  52  621-06567           WATER                                                                      0.500        kGAL 
  53  621-06574           SODDING                                                                  214.000        SYS 
  54  713-51334           TEMPORARY PIPE AND APPROACHES                                         LUMP              LUMP 
  55  714-05760           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 12 FT. X 5 FT.                 65.250        LFT 
  56  714-08514           WINGWALL                                                                 498.000        SFT 
  57  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                            100.000        LFT 
  58  715-05049           PIPE, TYPE 4, CIRCULAR, 8 IN.                                            100.000        LFT 
  59  715-05051           PIPE, TYPE 4, CIRCULAR, 10 IN.                                           100.000        LFT 
  60  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN.                                           130.000        LFT 
  61  715-05168           PIPE, TYPE 3, CIRCULAR, 12 IN.                                            20.000        LFT 
  62  715-05171           PIPE, TYPE 3, CIRCULAR, 18 IN.                                           114.000        LFT 
  63  715-46010           PIPE END SECTION, 18 IN.                                                   2.000        EACH 
  64  715-46020           PIPE END SECTION, 24 IN.                                                   2.000        EACH 
  65  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  66  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  67  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      4,552.000        LFT 
  68  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           7,248.000        LFT 
  69  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               2.000        EACH 
  70  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 
  71  801-06645           CONSTRUCTION SIGN, B                                                      16.000        EACH 
  72  801-06649           TEMPORARY RAISED PAVEMENT MARKER, 1                                       37.000        EACH 
  73  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  74  801-07118           BARRICADE, III-A                                                         168.000        LFT 
  75  801-07119           BARRICADE, III-B                                                          72.000        LFT 
  76  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              37.000        LFT 
  77  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     17.000        SFT 
  78  804-06725           DELINEATOR WITH POST, D1, 3 IN. DIA.                                       2.000        EACH 
  79  804-06740           DELINEATOR WITH POST, D2                                                  88.000        EACH 
  80  808-01226           SNOWPLOWABLE RAISED PAVEMENT MARKER CASTING, INSTALL                      15.000        EACH 
  81  808-06716           LINE, REMOVE                                                             710.000        LFT 
  82  808-75215           LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN.                              6,412.000        LFT 
  83  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               802.000        LFT 
  84  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     32.000        LFT 
  85  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               15.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PIPE LINING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07038           FIELD OFFICE, A                                                            4.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                     8.000        MOS 
   4  105-09199           FIELD OFFICE INTERNET SERVICE                                              8.000        MOS 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  203-51223           EXCAVATION, WATERWAY                                                      10.000        CYS 
  12  615-06496           PARKING BARRIER                                                            9.000        EACH 
  13  616-02320           GEOTEXTILES                                                               75.000        SYS 
  14  616-05689           RIPRAP, CLASS 2                                                           20.000        TON 
  15  616-06405           RIPRAP, REVETMENT                                                         34.000        TON 
  16  725-06859           PIPE LINER, THERMOPLASTIC, 48 IN.                                        162.500        LFT 
  17  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
  18  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 
  19  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    EIGHT PIPE LININGS 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07040           FIELD OFFICE, C                                                            7.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                    14.000        MOS 
   4  105-09199           FIELD OFFICE INTERNET SERVICE                                              7.000        MOS 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  203-51223           EXCAVATION, WATERWAY                                                      90.000        CYS 
  13  211-07454           STRUCTURE BACKFILL                                                       152.000        CYS 
  14  616-02320           GEOTEXTILES                                                            1,340.000        SYS 
  15  616-05688           RIPRAP, CLASS 1                                                          600.000        TON 
  16  616-05689           RIPRAP, CLASS 2                                                          135.000        TON 
  17  616-06405           RIPRAP, REVETMENT                                                        110.000        TON 
  18  616-94213           RIPRAP, GROUTED                                                           96.000        SYS 
  19  715-06004           CONCRETE ANCHOR, 48 IN.                                                    4.000        EACH 
  20  715-06337           PIPE EXTENSION, CIRCULAR, 48 IN.                                          68.000        LFT 
  21  715-06691           CONCRETE ANCHOR, 96 IN.                                                    1.000        EACH 
  22  715-46040           PIPE END SECTION, 36 IN.                                                   3.000        EACH 
  23  725-06858           PIPE LINER, THERMOPLASTIC, 36 IN.                                        246.500        LFT 
  24  725-06859           PIPE LINER, THERMOPLASTIC, 48 IN.                                        350.000        LFT 
  25  725-06864           PIPE LINER, THERMOPLASTIC, 96 IN.                                        183.000        LFT 
  26  725-09233           PIPE LINER, THERMOPLASTIC, MIN. AREA 8.7 SFT.                            138.000        LFT 
  27  725-09234           PIPE LINER, THERMOPLASTIC, MIN. AREA 59.7 SFT.                           214.500        LFT 
  28  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  29  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 
  30  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 351                                              CONTRACT ID  : R -29471-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           10.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                    20.000        MOS 
   4  105-09199           FIELD OFFICE INTERNET SERVICE                                             10.000        MOS 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-02241           GUARDRAIL, REMOVE                                                        168.800        LFT 
  13  202-96133           PIPE, REMOVE                                                             288.100        LFT 
  14  203-02000           EXCAVATION, COMMON                                                    17,512.000        CYS 
  15  203-02010           EXCAVATION, ROCK                                                       1,906.000        CYS 
  16  205-03371           SEDIMENT, REMOVE                                                          20.000        CYS 
  17  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                  1,596.000        TON 
  18  205-06933           TEMPORARY DITCH INLET PROTECTION                                           1.000        EACH 
  19  205-06937           TEMPORARY SILT FENCE                                                   1,088.000        LFT 
  20  207-08263           SUBGRADE TREATMENT, TYPE IA                                           21,984.400        SYS 
  21  211-07454           STRUCTURE BACKFILL                                                       430.100        CYS 
  22  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      3,147.100        TON 
  23  303-07449           COMPACTED AGGREGATE, NO. 73                                               24.000        TON 
  24  306-08043           MILLING, TRANSITION                                                      453.300        SYS 
  25  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      1,342.000        TON 
  26  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                2,220.100        TON 
  27  401-07422           QC/QA-HMA, 1, 64, BASE, 19.0 mm                                        5,086.500        TON 
  28  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  mm                             2,877.400        TON 
  29  402-07432           HMA SURFACE, TYPE A                                                      611.600        TON 
  30  402-07453           HMA FOR TEMPORARY PAVEMENT                                               475.000        TON 
  31  406-05520           ASPHALT FOR TACK COAT                                                     20.110        TON 
  32  601-01625           GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 1                              1.000        EACH 
  33  601-01740           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 4                               1.000        EACH 
  34  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   106.250        LFT 
  35  603-06040           FENCE, FARM FIELD, 47 IN.                                              6,412.000        LFT 
  36  610-07486           HMA FOR APPROACHES, TYPE A                                             2,319.100        TON 
  37  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   4.000        EACH 
  38  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 
  39  615-06490           RIGHT OF WAY MARKER                                                       43.000        EACH 
  40  615-06505           MONUMENT, B                                                               13.000        EACH 
  41  615-06510           MONUMENT, C                                                                1.000        EACH 
  42  615-06527           MONUMENT, SECTION CORNER                                                   4.000        EACH 
  43  616-02320           GEOTEXTILES                                                            1,349.500        SYS 
  44  616-05688           RIPRAP, CLASS 1                                                          293.800        TON 
  45  616-06405           RIPRAP, REVETMENT                                                         87.600        TON 
  46  616-06451           RIPRAP, UNIFORM                                                          412.800        TON 
  47  621-02770           EROSION CONTROL BLANKET                                                  166.700        SYS 
  48  621-06545           FERTILIZER                                                                 3.800        TON 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  49  621-06553           SEED MIXTURE, R                                                        1,207.800        LBS 
  50  621-06557           SEED MIXTURE, T                                                          711.900        LBS 
  51  621-06565           MULCHING MATERIAL                                                         31.100        TON 
  52  621-06567           WATER                                                                     24.100        kGAL 
  53  621-06574           SODDING                                                                6,029.000        SYS 
  54  714-26724           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 12 FT. X 4 FT.                103.000        LFT 
  55  715-03475           SAFETY METAL END SECTION, 4:1, 15 IN.                                      2.000        EACH 
  56  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                          9,835.300        LFT 
  57  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                           699.000        LFT 
  58  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                           185.000        LFT 
  59  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           200.000        LFT 
  60  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           318.000        LFT 
  61  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           189.000        LFT 
  62  715-05173           PIPE, TYPE 3, CIRCULAR, 24 IN.                                           270.000        LFT 
  63  715-05175           PIPE, TYPE 3, CIRCULAR, 30 IN.                                            35.000        LFT 
  64  715-09064           VIDEO INSPECTION FOR PIPE                                                785.000        LFT 
  65  715-46000           PIPE END SECTION, 12 IN.                                                   1.000        EACH 
  66  715-46005           PIPE END SECTION, 15 IN.                                                  12.000        EACH 
  67  715-46020           PIPE END SECTION, 24 IN.                                                   2.000        EACH 
  68  715-46030           PIPE END SECTION, 30 IN.                                                   2.000        EACH 
  69  718-06528           OUTLET PROTECTOR, 1                                                        9.000        EACH 
  70  718-06529           OUTLET PROTECTOR, 2                                                       13.000        EACH 
  71  718-06531           OUTLET PROTECTOR, 3                                                        3.000        EACH 
  72  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 
  73  718-52610           AGGREGATE FOR UNDERDRAINS                                                819.400        CYS 
  74  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             6,448.900        SYS 
  75  720-45275           PIPE CATCH BASIN, 24 IN.                                                   1.000        EACH 
  76  720-45510           MANHOLE, C4, MODIFIED                                                      2.000        EACH 
  77  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  78  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 7.000        EACH 
  79  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           4,300.000        LFT 
  80  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN.                             40.000        LFT 
  81  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              31.000        EACH 
  82  801-06640           CONSTRUCTION SIGN, A                                                      15.000        EACH 
  83  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  84  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        1.000        EACH 
  85  801-07118           BARRICADE, III-A                                                         180.000        LFT 
  86  801-07119           BARRICADE, III-B                                                          72.000        LFT 
  87  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        868.000        LFT 
  88  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             250.700        LFT 
  89  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                              22.800        LFT 
  90  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     48.130        SFT 
  91  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                    160.000        SFT 
  92  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              10,987.000        LFT 
  93  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             1,163.000        LFT 
  94  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              1,472.000        LFT 
  95  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     81.000        LFT 
  96  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       78.000        EACH 
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  97  808-97323           LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 IN.                              144.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            9.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                     9.000        MOS 
   4  105-09199           FIELD OFFICE INTERNET SERVICE                                              9.000        MOS 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-02240           PAVEMENT REMOVAL                                                         502.000        SYS 
  13  202-02245           TREE, 6 IN., REMOVE                                                        5.000        EACH 
  14  202-02250           TREE, 10 IN., REMOVE                                                       1.000        EACH 
  15  202-02255           TREE, 18 IN., REMOVE                                                      14.000        EACH 
  16  202-02260           TREE, 30 IN., REMOVE                                                      20.000        EACH 
  17  202-02265           TREE, 48 IN., REMOVE                                                       2.000        EACH 
  18  202-02278           CURB, CONCRETE, REMOVE                                                 4,645.000        LFT 
  19  202-04089           SIGN, SHEET, REMOVE                                                       13.000        EACH 
  20  202-52710           SIDEWALK, CONCRETE, REMOVE                                             3,130.000        SYS 
  21  203-02000           EXCAVATION, COMMON                                                       600.000        CYS 
  22  205-06937           TEMPORARY SILT FENCE                                                   4,000.000        LFT 
  23  205-09235           TEMPORARY FILTER BAG                                                      40.000        DAY 
  24  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,244.000        SYS 
  25  207-08268           SUBGRADE TREATMENT, TYPE IV                                            3,750.000        SYS 
  26  211-07454           STRUCTURE BACKFILL                                                       100.000        CYS 
  27  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        200.000        TON 
  28  304-07490           HMA PATCHING, TYPE B                                                   2,820.000        TON 
  29  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           36,425.000        SYS 
  30  306-08432           MILLING, APPROACH                                                      3,151.000        SYS 
  31  401-07327           QC/QA-HMA, 2, 70, SURFACE, 9.5 mm                                      3,061.000        TON 
  32  402-07438           HMA INTERMEDIATE, TYPE B                                                 152.000        TON 
  33  402-07441           HMA BASE, TYPE B                                                         303.000        TON 
  34  406-05520           ASPHALT FOR TACK COAT                                                     12.000        TON 
  35  601-95871           HANDRAIL                                                                 235.000        LFT 
  36  604-02007           SIDEWALK, CONCRETE, RECONSTRUCT                                           10.000        SYS 
  37  604-06070           SIDEWALK, CONCRETE                                                     3,130.000        SYS 
  38  604-06367           JOINT MATERIAL                                                         1,500.000        LFT 
  39  604-07894           CURB RAMP, CONCRETE, A                                                    56.000        SYS 
  40  604-07897           CURB RAMP, CONCRETE, C                                                     3.000        SYS 
  41  604-07899           CURB RAMP, CONCRETE, E                                                    22.000        SYS 
  42  604-07900           CURB RAMP, CONCRETE, F                                                   124.000        SYS 
  43  604-07901           CURB RAMP, CONCRETE, G                                                    49.000        SYS 
  44  604-07902           CURB RAMP, CONCRETE, H                                                    26.000        SYS 
  45  604-08373           SIDEWALK                                                                  60.000        SYS 
  46  605-06120           CURB, CONCRETE                                                         4,645.000        LFT 
  47  610-07487           HMA FOR APPROACHES, TYPE B                                               364.000        TON 
  48  610-08446           PCCP FOR APPROACHES, 6 IN.                                               771.000        SYS 
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  49  610-09108           PCCP FOR APPROACHES, 9 IN.                                               339.000        SYS 
  50  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  24.000        EACH 
  51  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   8.000        EACH 
  52  621-06567           WATER                                                                     20.000        kGAL 
  53  621-06575           SODDING, NURSERY                                                       4,300.000        SYS 
  54  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN.                     37.000        EACH 
  55  714-44240           CONCRETE, A, STRUCTURES                                                    1.200        CYS 
  56  715-05028           PIPE, TYPE 2, CIRCULAR, 12 IN.                                            50.000        LFT 
  57  715-05146           PIPE, TYPE 2, CIRCULAR, 6 IN.                                             50.000        LFT 
  58  715-05147           PIPE, TYPE 2, CIRCULAR, 8 IN.                                             50.000        LFT 
  59  715-05148           PIPE, TYPE 2, CIRCULAR, 10 IN.                                            50.000        LFT 
  60  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                            62.000        LFT 
  61  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                            50.000        LFT 
  62  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                            50.000        LFT 
  63  720-44000           CASTING, ADJUST TO GRADE                                                   5.000        EACH 
  64  720-45045           INLET, J10                                                                 2.000        EACH 
  65  720-45250           CATCH BASIN, K10                                                           2.000        EACH 
  66  801-01506           TEMPORARY PAVEMENT MESSAGE MARKINGS, WORD (RXR)                            2.000        EACH 
  67  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  68  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      1,500.000        LFT 
  69  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           1,946.000        LFT 
  70  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        4.000        EACH 
  71  801-06213           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (RXR)                  2.000        EACH 
  72  801-06640           CONSTRUCTION SIGN, A                                                      50.000        EACH 
  73  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 
  74  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  75  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
  76  801-92448           CONSTRUCTION SIGNS, MOBILE                                             1,000.000        DAY 
  77  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                           220.000        LFT 
  78  802-07060           SIGN, SHEET, RELOCATE                                                     20.000        EACH 
  79  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR)                         2.000        EACH 
  80  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              11,733.000        LFT 
  81  808-06716           LINE, REMOVE                                                           4,500.000        LFT 
  82  808-08258           TRANSVERSE MARKINGS                                                      150.000        LFT 
  83  808-08258           TRANSVERSE MARKINGS                                                      875.000        LFT 
  84  808-74815           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 12 IN.             1,280.000        LFT 
  85  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             1,307.000        LFT 
  86  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             10,356.000        LFT 
  87  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    206.000        LFT 
  88  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  4.000        EACH 
  89  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      2.000        EACH 
  90  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               90.000        EACH 
  91  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      195.000        EACH 
  92  808-95933           CURB PAINTING, YELLOW                                                  2,300.000        LFT 
  93  808-97664           PAVEMENT MESSAGE MARKINGS THERMOPLASTIC, HANDICAP SYMBOL                   4.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           16.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          32.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    16.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                             16.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  15  202-02241           GUARDRAIL, REMOVE                                                        400.000        LFT 
  16  202-02271           HEADWALL, REMOVE                                                           2.000        EACH 
  17  202-93741           GUARD RAIL END TREATMENT, REMOVE                                          32.000        EACH 
  18  202-96133           PIPE, REMOVE                                                               8.000        LFT 
  19  202-98488           PIPE END SECTION, REMOVE                                                   6.000        EACH 
  20  203-02070           BORROW                                                                   500.000        CYS 
  21  205-06937           TEMPORARY SILT FENCE                                                     150.000        LFT 
  22  304-07491           HMA PATCHING, TYPE C                                                   2,400.000        TON 
  23  306-08033           MILLING, ASPHALT, 1 IN.                                              160,000.000        SYS 
  24  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           16,000.000        SYS 
  25  306-08043           MILLING, TRANSITION                                                    2,000.000        SYS 
  26  306-08432           MILLING, APPROACH                                                     10,100.000        SYS 
  27  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  28  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                     14,700.000        TON 
  29  402-07452           HMA WEDGE AND LEVEL,  TYPE C                                           6,000.000        TON 
  30  406-05520           ASPHALT FOR TACK COAT                                                     66.000        TON 
  31  601-01625           GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 1                              5.000        EACH 
  32  601-01700           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1                               1.000        EACH 
  33  601-94689           GUARDRAIL END TREATMENT, OS                                               31.000        EACH 
  34  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   400.000        LFT 
  35  610-07488           HMA FOR APPROACHES, TYPE C                                               850.000        TON 
  36  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                            59.000        TON 
  37  612-60410           DRILLED HOLE FOR UNDERSEAL                                             1,225.000        EACH 
  38  616-02320           GEOTEXTILES                                                              400.000        SYS 
  39  616-06451           RIPRAP, UNIFORM                                                          250.000        TON 
  40  621-06559           MULCHED SEEDING, R                                                       500.000        SYS 
  41  621-06574           SODDING                                                                   12.000        SYS 
  42  715-04855           PIPE END SECTION, 42 IN.                                                   2.000        EACH 
  43  715-05596           PIPE EXTENSION, CIRCULAR, 18 IN.                                          28.000        LFT 
  44  715-46010           PIPE END SECTION, 18 IN.                                                   2.000        EACH 
  45  715-46040           PIPE END SECTION, 36 IN.                                                   2.000        EACH 
  46  720-44000           CASTING, ADJUST TO GRADE                                                   5.000        EACH 
  47  720-45005           INLET, A2                                                                  3.000        EACH 
  48  725-06857           PIPE LINER, THERMOPLASTIC, 24 IN.                                        100.000        LFT 
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  49  725-06858           PIPE LINER, THERMOPLASTIC, 36 IN.                                        120.000        LFT 
  50  725-06867           PIPE LINER, THERMOPLASTIC, 18 IN.                                        140.000        LFT 
  51  725-06872           PIPE LINER, THERMOPLASTIC, 42 IN.                                        120.000        LFT 
  52  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  53  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      8,125.000        LFT 
  54  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           5,600.000        LFT 
  55  801-06640           CONSTRUCTION SIGN, A                                                      59.000        EACH 
  56  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  57  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              40.000        LFT 
  58  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 
  59  805-02503           CABLE, ROADWAY LOOP, 1C 14GA.                                            800.000        LFT 
  60  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      325.000        LFT 
  61  805-92951           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                   2.000        EACH 
  62  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                    30,000.000        LFT 
  63  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                     112,000.000        LFT 
  64  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     70,000.000        LFT 
  65  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  5.000        EACH 
  66  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      4.000        EACH 
  67  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       4.000        EACH 
  68  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,277.000        EACH 
  69  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,277.000        EACH 
  70  808-97323           LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 IN.                              400.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            6.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    12.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                              6.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  202-02240           PAVEMENT REMOVAL                                                         510.000        SYS 
  15  202-02278           CURB, CONCRETE, REMOVE                                                   156.000        LFT 
  16  202-52710           SIDEWALK, CONCRETE, REMOVE                                                90.000        SYS 
  17  303-01180           COMPACTED AGGREGATE, NO. 53                                              100.000        TON 
  18  304-07490           HMA PATCHING, TYPE B                                                     350.000        TON 
  19  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           12,130.000        SYS 
  20  306-08043           MILLING, TRANSITION                                                    2,096.000        SYS 
  21  401-07327           QC/QA-HMA, 2, 70, SURFACE, 9.5 mm                                      1,001.000        TON 
  22  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                              50.000        TON 
  23  406-05520           ASPHALT FOR TACK COAT                                                      4.000        TON 
  24  604-06070           SIDEWALK, CONCRETE                                                        90.000        SYS 
  25  604-07894           CURB RAMP, CONCRETE, A                                                    44.000        SYS 
  26  604-07896           CURB RAMP, CONCRETE, B                                                    61.000        SYS 
  27  604-07897           CURB RAMP, CONCRETE, C                                                    28.000        SYS 
  28  604-07900           CURB RAMP, CONCRETE, F                                                    47.000        SYS 
  29  604-07901           CURB RAMP, CONCRETE, G                                                     6.000        SYS 
  30  605-01870           CURB, CONCRETE, A                                                         86.000        LFT 
  31  605-06090           CURB, INTEGRAL, CONCRETE                                                  70.000        LFT 
  32  610-07487           HMA FOR APPROACHES, TYPE B                                               140.000        TON 
  33  621-06575           SODDING, NURSERY                                                          50.000        SYS 
  34  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       1.000        EACH 
  35  720-44000           CASTING, ADJUST TO GRADE                                                  39.000        EACH 
  36  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  37  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                        773.000        LFT 
  38  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                             773.000        LFT 
  39  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 
  40  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  41  802-94715           SIGNS, SHEET, REMOVE AND RESET                                        LUMP              LUMP 
  42  805-02503           CABLE, ROADWAY LOOP, 1C 14GA.                                          6,500.000        LFT 
  43  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                         650.000        LFT 
  44  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    2,080.000        LFT 
  45  805-92951           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                  13.000        EACH 
  46  808-04096           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (LANE)                      7.000        EACH 
  47  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR)                         2.000        EACH 
  48  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,165.000        LFT 
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  49  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              4,912.000        LFT 
  50  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    289.000        LFT 
  51  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                656.000        LFT 
  52  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      3.000        EACH 
  53  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                6.000        EACH 
  54  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        6.000        EACH 
  55  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                                 36.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      1.000        EACH 
   3  105-07038           FIELD OFFICE, A                                                            8.000        MOS 
   4  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   5  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           8.000        MOS 
   6  105-08523           RADIO SERVICE                                                              8.000        MOS 
   7  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   8  105-09198           LAPTOP COMPUTER SYSTEM                                                     8.000        MOS 
   9  105-09199           FIELD OFFICE INTERNET SERVICE                                              8.000        MOS 
  10  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
  11  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  12  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  13  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  14  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  15  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  16  202-02241           GUARDRAIL, REMOVE                                                        737.000        LFT 
  17  202-02279           CURB AND GUTTER, REMOVE                                                  304.000        LFT 
  18  202-52710           SIDEWALK, CONCRETE, REMOVE                                               114.900        SYS 
  19  202-93741           GUARD RAIL END TREATMENT, REMOVE                                           4.000        EACH 
  20  303-01180           COMPACTED AGGREGATE, NO. 53                                            2,621.000        TON 
  21  304-07490           HMA PATCHING, TYPE B                                                     602.200        TON 
  22  306-08033           MILLING, ASPHALT, 1 IN.                                              182,201.200        SYS 
  23  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           17,714.900        SYS 
  24  306-08043           MILLING, TRANSITION                                                    5,282.900        SYS 
  25  306-08432           MILLING, APPROACH                                                      8,453.300        SYS 
  26  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  27  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                     16,707.000        TON 
  28  401-07371           QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm                               18,493.000        TON 
  29  402-07433           HMA SURFACE, TYPE B                                                      263.300        TON 
  30  402-07438           HMA INTERMEDIATE, TYPE B                                                  89.800        TON 
  31  404-05511           SEAL COAT, 2                                                           9,924.000        SYS 
  32  406-05520           ASPHALT FOR TACK COAT                                                     91.900        TON 
  33  601-01128           GUARDRAIL TRANSITION TYPE WGB                                              4.000        EACH 
  34  601-01846           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3                               1.000        EACH 
  35  601-94689           GUARDRAIL END TREATMENT, OS                                                7.000        EACH 
  36  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   390.000        LFT 
  37  601-99132           GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. SPACING                              4.000        EACH 
  38  604-07897           CURB RAMP, CONCRETE, C                                                    20.400        SYS 
  39  604-07899           CURB RAMP, CONCRETE, E                                                    23.500        SYS 
  40  604-07901           CURB RAMP, CONCRETE, G                                                     7.200        SYS 
  41  604-07902           CURB RAMP, CONCRETE, H                                                    67.400        SYS 
  42  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                      304.000        LFT 
  43  610-07487           HMA FOR APPROACHES, TYPE B                                             1,072.800        TON 
  44  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                            81.000        TON 
  45  612-60410           DRILLED HOLE FOR UNDERSEAL                                             1,337.000        EACH 
  46  615-06520           MONUMENT, RE-ESTABLISH                                                     2.000        EACH 
  47  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        3.000        EACH 
  48  621-06574           SODDING                                                                   31.200        SYS 
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          CALL ORDER   : 391                                              CONTRACT ID  : RS-29141-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  49  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  50  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     11,355.000        LFT 
  51  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           6,242.000        LFT 
  52  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN.                             21.000        LFT 
  53  801-06640           CONSTRUCTION SIGN, A                                                      48.000        EACH 
  54  801-06710           FLASHING ARROW SIGN                                                       10.000        DAY 
  55  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  56  801-07612           TEMPORARY PAVEMENT MARKING, 24 IN.                                        21.000        LFT 
  57  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                     620.000        LFT 
  58  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      210.000        LFT 
  59  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                         314.000        LFT 
  60  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                        314.000        LFT 
  61  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              1,514.000        LFT 
  62  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             111,985.000        LFT 
  63  808-06716           LINE, REMOVE                                                             628.000        LFT 
  64  808-75215           LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN.                                 60.000        LFT 
  65  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                            10,383.000        LFT 
  66  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             47,582.000        LFT 
  67  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     21.000        LFT 
  68  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                212.000        LFT 
  69  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              462.000        EACH 
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          CALL ORDER   : 401                                              CONTRACT ID  : RS-29207-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            9.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          27.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    18.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                              9.000        MOS 
   8  108-09283           CPM SCHEDULE                                                          LUMP              LUMP 
   9  108-09284           CPM SCHEDULE, MONTHLY UPDATE                                               9.000        EACH 
  10  108-09285           CPM SCHEDULE, REVISED                                                      5.000        EACH 
  11  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
  12  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  13  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  14  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  15  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  16  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  17  304-07783           HMA PATCHING, TYPE D                                                   1,768.000        TON 
  18  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          266,908.000        SYS 
  19  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  20  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                     22,020.000        TON 
  21  402-07787           HMA WEDGE AND LEVEL, TYPE D                                              100.000        TON 
  22  406-05520           ASPHALT FOR TACK COAT                                                     73.000        TON 
 
  23  801-03290           CONSTRUCTION SIGN, C                                                       9.000        EACH 
  24  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     15,000.000        LFT 
  25  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          15,000.000        LFT 
  26  801-06640           CONSTRUCTION SIGN, A                                                      43.000        EACH 
  27  801-06710           FLASHING ARROW SIGN                                                      120.000        DAY 
  28  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  29  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
  30  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                       2,250.000        LFT 
  31  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                      1,970.000        LFT 
  32  808-05534           LINE, EPOXY, SOLID, WHITE, 8 IN.                                         535.000        LFT 
  33  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN.                             23,502.000        LFT 
  34  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                               4,115.000        LFT 
  35  808-74811           LINE, EPOXY, BROKEN, WHITE, 5 IN.                                        396.000        LFT 
  36  808-75205           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             101,620.000        LFT 
  37  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                            100,090.000        LFT 
  38  808-75272           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH             710.000        LFT 
  39  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     20.000        LFT 
  40  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  2.000        EACH 
  41  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      1.000        EACH 
  42  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,511.000        EACH 
  43  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,151.000        EACH 
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          CALL ORDER   : 411                                              CONTRACT ID  : RS-29525-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    HMA OVERLAY, PREVENTIVE MAINTENANCE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           10.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          30.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    20.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                             10.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  202-02241           GUARDRAIL, REMOVE                                                        150.000        LFT 
  15  303-07449           COMPACTED AGGREGATE, NO. 73                                            2,230.000        TON 
  16  304-07491           HMA PATCHING, TYPE C                                                     300.000        TON 
  17  306-08033           MILLING, ASPHALT, 1 IN.                                              119,950.000        SYS 
  18  306-08043           MILLING, TRANSITION                                                    1,585.000        SYS 
  19  306-08432           MILLING, APPROACH                                                      9,680.000        SYS 
  20  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  21  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      9,894.000        TON 
  22  406-05520           ASPHALT FOR TACK COAT                                                     30.000        TON 
  23  601-08433           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 
  24  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 
  25  604-07894           CURB RAMP, CONCRETE, A                                                    70.000        SYS 
  26  604-07897           CURB RAMP, CONCRETE, C                                                    39.000        SYS 
  27  604-07899           CURB RAMP, CONCRETE, E                                                    11.000        SYS 
  28  604-07900           CURB RAMP, CONCRETE, F                                                    86.000        SYS 
  29  604-07901           CURB RAMP, CONCRETE, G                                                   275.000        SYS 
  30  604-07902           CURB RAMP, CONCRETE, H                                                     7.000        SYS 
  31  610-07488           HMA FOR APPROACHES, TYPE C                                               798.000        TON 
  32  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  33  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      3,340.000        LFT 
  34  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           3,340.000        LFT 
  35  801-06640           CONSTRUCTION SIGN, A                                                      55.000        EACH 
  36  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  37  805-02441           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   3,350.000        LFT 
  38  805-04977           MICROLOOP                                                                 10.000        EACH 
  39  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    1,300.000        LFT 
  40  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              66,685.000        LFT 
  41  808-75043           LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN.                                 986.000        LFT 
  42  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             7,065.000        LFT 
  43  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             20,185.000        LFT 
  44  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    255.000        LFT 
  45  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              610.000        EACH 
  46  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      610.000        EACH 
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          CALL ORDER   : 421                                              CONTRACT ID  : RS-29829-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    DISTRICT PAVEMENT PROJECT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      2.000        EACH 
   3  105-07039           FIELD OFFICE, B                                                            7.000        MOS 
   4  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   5  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           7.000        MOS 
   6  105-08523           RADIO SERVICE                                                             14.000        MOS 
   7  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   8  105-09198           LAPTOP COMPUTER SYSTEM                                                     7.000        MOS 
   9  105-09199           FIELD OFFICE INTERNET SERVICE                                              7.000        MOS 
  10  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
  11  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  12  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  13  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  14  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  15  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  16  202-02271           HEADWALL, REMOVE                                                           4.000        EACH 
  17  202-93741           GUARD RAIL END TREATMENT, REMOVE                                           4.000        EACH 
  18  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,313.000        TON 
  19  303-01180           COMPACTED AGGREGATE, NO. 53                                            3,261.000        TON 
  20  304-07490           HMA PATCHING, TYPE B                                                     705.000        TON 
  21  306-08043           MILLING, TRANSITION                                                    2,760.000        SYS 
  22  306-08033           MILLING, ASPHALT, 1 IN.                                              165,491.000        SYS 
  23  306-08432           MILLING, APPROACH                                                     15,117.000        SYS 
  24  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  25  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                     13,584.000        TON 
  26  401-07379           QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm                                6,201.000        TON 
  27  402-07432           HMA SURFACE, TYPE A                                                       69.000        TON 
  28  406-05520           ASPHALT FOR TACK COAT                                                     82.000        TON 
  29  507-07479           HMA PARTIAL DEPTH PATCH                                                1,164.000        TON 
  30  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  31  610-07486           HMA FOR APPROACHES, TYPE A                                             2,307.000        TON 
  32  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                            24.000        TON 
  33  612-05081           MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL                              1.000        EACH 
  34  612-60410           DRILLED HOLE FOR UNDERSEAL                                               411.000        EACH 
  35  615-06520           MONUMENT, RE-ESTABLISH                                                    24.000        EACH 
  36  715-46000           PIPE END SECTION, 12 IN.                                                   4.000        EACH 
  37  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 
  38  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  39  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     12,000.000        LFT 
  40  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           6,000.000        LFT 
  41  801-06640           CONSTRUCTION SIGN, A                                                      60.000        EACH 
  42  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  43  801-92448           CONSTRUCTION SIGNS, MOBILE                                               540.000        DAY 
  44  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             118,730.000        LFT 
  45  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                            12,185.000        LFT 
  46  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             41,823.000        LFT 
  47  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    310.000        LFT 
  48  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       2.000        EACH 
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          CALL ORDER   : 421                                              CONTRACT ID  : RS-29829-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    DISTRICT PAVEMENT PROJECT 
 
  49  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,107.000        EACH 
  50  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,107.000        EACH 
  51  808-97643           BUZZ STRIPS                                                              288.000        LFT 
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          CALL ORDER   : 431                                              CONTRACT ID  : RS-29838-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    HMA OVERLAY, PREVENTIVE MAINTENANCE 
 
   1  105-07039           FIELD OFFICE, B                                                            4.000        MOS 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  105-09198           LAPTOP COMPUTER SYSTEM                                                     4.000        MOS 
   6  105-09199           FIELD OFFICE INTERNET SERVICE                                              4.000        MOS 
   7  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   8  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   9  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  10  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  11  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  202-93741           GUARD RAIL END TREATMENT, REMOVE                                          16.000        EACH 
  14  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         25.000        TON 
  15  303-01180           COMPACTED AGGREGATE, NO. 53                                           17,026.000        TON 
  16  304-07491           HMA PATCHING, TYPE C                                                      25.000        TON 
  17  306-08033           MILLING, ASPHALT, 1 IN.                                               97,400.000        SYS 
  18  306-08043           MILLING, TRANSITION                                                      400.000        SYS 
  19  306-08432           MILLING, APPROACH                                                      5,640.000        SYS 
  20  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  21  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      7,100.000        TON 
  22  406-05520           ASPHALT FOR TACK COAT                                                     23.000        TON 
  23  601-94689           GUARDRAIL END TREATMENT, OS                                               16.000        EACH 
  24  601-97774           GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE                           1.000        EACH 
  25  610-07486           HMA FOR APPROACHES, TYPE A                                               445.000        TON 
  26  615-06527           MONUMENT, SECTION CORNER                                                   3.000        EACH 
  27  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  28  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      2,775.000        LFT 
  29  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           2,775.000        LFT 
  30  801-06640           CONSTRUCTION SIGN, A                                                      27.000        EACH 
  31  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  32  801-92448           CONSTRUCTION SIGNS, MOBILE                                               720.000        DAY 
  33  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              55,500.000        LFT 
  34  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             2,340.000        LFT 
  35  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             26,350.000        LFT 
  36  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              593.000        EACH 
  37  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      593.000        EACH 
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          CALL ORDER   : 441                                              CONTRACT ID  : RS-29841-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    HMA OVERLAY 
 
   1  105-07039           FIELD OFFICE, B                                                            7.000        MOS 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   4.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          28.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  105-09198           LAPTOP COMPUTER SYSTEM                                                    14.000        MOS 
   6  105-09199           FIELD OFFICE INTERNET SERVICE                                              7.000        MOS 
   7  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   8  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   9  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  10  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  11  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  202-02241           GUARDRAIL, REMOVE                                                        180.000        LFT 
  14  202-02274           CURB, CONCRETE, INTEGRAL, REMOVE                                           8.000        LFT 
  15  202-93741           GUARD RAIL END TREATMENT, REMOVE                                          60.000        EACH 
  16  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        507.000        TON 
  17  303-07449           COMPACTED AGGREGATE, NO. 73                                            2,056.000        TON 
  18  304-07490           HMA PATCHING, TYPE B                                                   1,950.000        TON 
  19  306-08042           MILLING, SCARIFICATION/PROFILE                                       280,340.000        SYS 
  20  306-08043           MILLING, TRANSITION                                                    1,770.000        SYS 
  21  306-08432           MILLING, APPROACH                                                      6,735.000        SYS 
  22  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  23  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      9,850.000        TON 
  24  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                     13,430.000        TON 
  25  406-05520           ASPHALT FOR TACK COAT                                                     70.000        TON 
  26  507-07479           HMA PARTIAL DEPTH PATCH                                                  450.000        TON 
  27  601-01846           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3                               6.000        EACH 
  28  601-92948           GUARDRAIL, ADJUST HEIGHT                                               2,909.000        LFT 
  29  601-94689           GUARDRAIL END TREATMENT, OS                                               52.000        EACH 
  30  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                    62.000        LFT 
  31  605-06090           CURB, INTEGRAL, CONCRETE                                                   8.000        LFT 
  32  610-07487           HMA FOR APPROACHES, TYPE B                                               583.000        TON 
  33  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   2.000        EACH 
  34  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            9.000        EACH 
  35  615-06505           MONUMENT, B                                                                5.000        EACH 
  36  615-06520           MONUMENT, RE-ESTABLISH                                                    25.000        EACH 
  37  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                       25.000        EACH 
  38  615-06527           MONUMENT, SECTION CORNER                                                   4.000        EACH 
  39  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 
  40  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  41  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      5,610.000        LFT 
  42  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           5,610.000        LFT 
  43  801-06218           TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN.                   15.000        LFT 
  44  801-06640           CONSTRUCTION SIGN, A                                                      43.000        EACH 
  45  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  46  801-92448           CONSTRUCTION SIGNS, MOBILE                                               840.000        DAY 
  47  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             112,456.000        LFT 
  48  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                            12,776.000        LFT 
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          CALL ORDER   : 441                                              CONTRACT ID  : RS-29841-A 
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------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    HMA OVERLAY 
 
  49  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             10,963.000        LFT 
  50  808-75286           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID YELLOW, CROSSHATCH           1,394.000        LFT 
  51  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     52.000        LFT 
  52  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  1.000        EACH 
  53  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      1.000        EACH 
  54  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                              3,449.000        LFT 
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          CALL ORDER   : 471                                              CONTRACT ID  : B -27434-A 
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    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07038           FIELD OFFICE, A                                                            9.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                     9.000        MOS 
   4  105-09199           FIELD OFFICE INTERNET SERVICE                                              9.000        MOS 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08442           QUALITY ADJUSTMENTS, SUPERSTRUCTURE                                        1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  13  203-02000           EXCAVATION, COMMON                                                     1,985.100        CYS 
  14  203-02010           EXCAVATION, ROCK                                                       2,720.000        CYS 
  15  203-02070           BORROW                                                                 8,008.000        CYS 
  16  203-51223           EXCAVATION, WATERWAY                                                     112.800        CYS 
  17  205-06930           SPLASHPAD, RIPRAP                                                          2.400        TON 
  18  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    197.600        TON 
  19  205-06936           TEMPORARY SEDIMENT TRAP                                                   25.900        TON 
  20  205-06937           TEMPORARY SILT FENCE                                                     370.000        LFT 
  21  205-06938           TEMPORARY SLOPE DRAIN                                                     31.000        LFT 
  22  206-51215           EXCAVATION, X                                                             32.000        CYS 
  23  206-51220           EXCAVATION, WET                                                          191.800        CYS 
  24  206-51235           COFFERDAM                                                             LUMP              LUMP 
  25  207-08266           SUBGRADE TREATMENT, TYPE III                                           1,929.600        SYS 
  26  211-02050           B BORROW                                                                 183.500        CYS 
  27  211-06467           AGGREGATE FOR END BENT BACKFILL                                           57.000        CYS 
  28  211-07454           STRUCTURE BACKFILL                                                       193.000        CYS 
  29  303-01180           COMPACTED AGGREGATE, NO. 53                                              865.000        TON 
  30  304-07492           WIDENING WITH HMA, TYPE A                                                 52.000        TON 
  31  306-08043           MILLING, TRANSITION                                                      279.000        SYS 
  32  402-07432           HMA SURFACE, TYPE A                                                      214.000        TON 
  33  402-07435           HMA INTERMEDIATE, TYPE A                                                 202.000        TON 
  34  402-07440           HMA BASE, TYPE A                                                         654.000        TON 
  35  406-05520           ASPHALT FOR TACK COAT                                                      1.500        TON 
  36  601-01115           GUARDRAIL, W BEAM, 1 FT. 6.75 IN. SPACING                                 36.200        LFT 
  37  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  38  601-02103           GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 IN. SPACING                        7.900        LFT 
  39  601-05071           GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, 7                               1.000        EACH 
  40  601-05999           CURVED TERMINAL END                                                        1.000        EACH 
  41  601-06037           GUARDRAIL END TREATMENT, I                                                 1.000        EACH 
  42  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 
  43  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                    93.100        LFT 
  44  602-06729           BARRIER DELINEATOR                                                        14.000        EACH 
  45  610-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN.                              171.100        SYS 
  46  610-07486           HMA FOR APPROACHES, TYPE A                                               170.000        TON 
  47  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 
  48  615-06490           RIGHT OF WAY MARKER                                                       16.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
  49  616-02320           GEOTEXTILES                                                            1,341.700        SYS 
  50  616-05688           RIPRAP, CLASS 1                                                          481.200        TON 
  51  616-06405           RIPRAP, REVETMENT                                                        560.500        TON 
  52  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  53  621-02770           EROSION CONTROL BLANKET                                                2,048.200        SYS 
  54  621-06545           FERTILIZER                                                                 0.600        TON 
  55  621-06553           SEED MIXTURE, R                                                          136.000        LBS 
  56  621-06565           MULCHING MATERIAL                                                          3.200        TON 
  57  621-06567           WATER                                                                      1.200        kGAL 
  58  621-06574           SODDING                                                                   55.100        SYS 
  59  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  5.000        EACH 
  60  622-91786           SEEDLING                                                                 250.000        EACH 
  61  622-98200           SIGN, DO NOT DISTURB                                                       4.000        EACH 
  62  701-51190           PILE, STEEL H, HP 10 X 42                                                107.300        LFT 
  63  701-91792           PILE TIP, STEEL H                                                         14.000        EACH 
  64  702-51005           CONCRETE, A, SUBSTRUCTURE                                                138.900        CYS 
  65  702-51015           CONCRETE, B, FOOTINGS                                                     58.600        CYS 
  66  703-51030           REINFORCING STEEL                                                     10,077.000        LBS 
  67  703-51032           REINFORCING STEEL, EPOXY COATED                                       37,637.000        LBS 
  68  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              225.000        CYS 
  69  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
  70  706-51020           CONCRETE, C, RAILING                                                      30.200        CYS 
  71  707-06831           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM, 54 IN. X 42 IN.                251.000        LFT 
  72  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  73  715-05128           PIPE, TYPE 1, CIRCULAR, 48 IN.                                            44.200        LFT 
  74  715-05171           PIPE, TYPE 3, CIRCULAR, 18 IN.                                            20.700        LFT 
  75  715-05407           PIPE, END BENT DRAIN, 6 IN.                                               33.500        LFT 
  76  715-06004           CONCRETE ANCHOR, 48 IN.                                                    2.000        EACH 
  77  715-46010           PIPE END SECTION, 18 IN.                                                   4.000        EACH 
  78  728-98377           MASONRY COATING                                                       LUMP              LUMP 
  79  731-93945           FACE PANELS, CONCRETE                                                    113.900        SFT 
  80  731-93946           WALL ERECTION                                                            113.900        SFT 
  81  731-93947           LEVELING PAD, CONCRETE                                                    37.700        LFT 
  82  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  83  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  84  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              12.000        EACH 
  85  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 
  86  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  87  801-07118           BARRICADE, III-A                                                          21.600        LFT 
  88  801-07119           BARRICADE, III-B                                                          21.600        LFT 
  89  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              17.200        LFT 
  90  802-76020           SIGN, SHEET, ENCLOSED LENS WITH LEGEND, 0.080 IN. THICKNESS                1.300        SFT 
  91  802-76030           SIGN, SHEET, ENCLOSED LENS WITH LEGEND, 0.100  IN. THICKNESS               3.300        SFT 
  92  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         650.000        LFT 
  93  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                        650.000        LFT 
  94  808-06726           TRANSVERSE MARKINGS, PAINT, STOP LINE, 24 IN.                              5.800        LFT 
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------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE PAINTING, STEEL 
 
   1  105-07038           FIELD OFFICE, A                                                           15.000        MOS 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          15.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  105-09198           LAPTOP COMPUTER SYSTEM                                                    15.000        MOS 
   6  105-09199           FIELD OFFICE INTERNET SERVICE                                             15.000        MOS 
   7  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   8  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   9  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  10  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
  13  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
  14  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
  15  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
  16  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
  17  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
  18  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
  19  619-51859           PAINT STEEL BRIDGE                                                    LUMP              LUMP 
  20  619-51859           PAINT STEEL BRIDGE                                                    LUMP              LUMP 
  21  619-51859           PAINT STEEL BRIDGE                                                    LUMP              LUMP 
  22  619-51859           PAINT STEEL BRIDGE                                                    LUMP              LUMP 
  23  619-51859           PAINT STEEL BRIDGE                                                    LUMP              LUMP 
  24  619-51859           PAINT STEEL BRIDGE                                                    LUMP              LUMP 
  25  619-51859           PAINT STEEL BRIDGE                                                    LUMP              LUMP 
  26  619-60806           MAINTAINING TRAFFIC, STEEL BRIDGE PAINTING                            LUMP              LUMP 
  27  619-60806           MAINTAINING TRAFFIC, STEEL BRIDGE PAINTING                            LUMP              LUMP 
  28  619-60806           MAINTAINING TRAFFIC, STEEL BRIDGE PAINTING                            LUMP              LUMP 
  29  619-60806           MAINTAINING TRAFFIC, STEEL BRIDGE PAINTING                            LUMP              LUMP 
  30  619-60806           MAINTAINING TRAFFIC, STEEL BRIDGE PAINTING                            LUMP              LUMP 
  31  619-60806           MAINTAINING TRAFFIC, STEEL BRIDGE PAINTING                            LUMP              LUMP 
  32  619-60806           MAINTAINING TRAFFIC, STEEL BRIDGE PAINTING                            LUMP              LUMP 
  33  619-61000           CLEAN STEEL BRIDGE                                                    LUMP              LUMP 
  34  619-61000           CLEAN STEEL BRIDGE                                                    LUMP              LUMP 
  35  619-61000           CLEAN STEEL BRIDGE                                                    LUMP              LUMP 
  36  619-61000           CLEAN STEEL BRIDGE                                                    LUMP              LUMP 
  37  619-61000           CLEAN STEEL BRIDGE                                                    LUMP              LUMP 
  38  619-61000           CLEAN STEEL BRIDGE                                                    LUMP              LUMP 
  39  619-61000           CLEAN STEEL BRIDGE                                                    LUMP              LUMP 
  40  704-91712           DECK DRAIN, PVC                                                            2.000        EACH 
  41  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  42  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  43  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  44  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  45  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  46  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  47  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  48  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
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          CALL ORDER   : 481                                              CONTRACT ID  : B -28646-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE PAINTING, STEEL 
 
  49  801-03290           CONSTRUCTION SIGN, C                                                      32.000        EACH 
  50  801-06640           CONSTRUCTION SIGN, A                                                     152.000        EACH 
  51  801-06710           FLASHING ARROW SIGN                                                      150.000        DAY 
  52  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
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          CALL ORDER   : 491                                              CONTRACT ID  : B -28647-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE PAINTING, STEEL 
 
   1  105-06899           RADIO                                                                      1.000        EACH 
   2  105-07039           FIELD OFFICE, B                                                            8.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           8.000        MOS 
   5  105-08523           RADIO SERVICE                                                              8.000        MOS 
   6  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   7  105-09198           LAPTOP COMPUTER SYSTEM                                                     8.000        MOS 
   8  105-09199           FIELD OFFICE INTERNET SERVICE                                              8.000        MOS 
   9  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
  10  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
  15  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
  16  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
  17  619-51859           PAINT STEEL BRIDGE                                                    LUMP              LUMP 
  18  619-51859           PAINT STEEL BRIDGE                                                    LUMP              LUMP 
  19  619-51859           PAINT STEEL BRIDGE                                                    LUMP              LUMP 
  20  619-60806           MAINTAINING TRAFFIC, STEEL BRIDGE PAINTING                            LUMP              LUMP 
  21  619-60806           MAINTAINING TRAFFIC, STEEL BRIDGE PAINTING                            LUMP              LUMP 
  22  619-60806           MAINTAINING TRAFFIC, STEEL BRIDGE PAINTING                            LUMP              LUMP 
  23  619-61000           CLEAN STEEL BRIDGE                                                    LUMP              LUMP 
  24  619-61000           CLEAN STEEL BRIDGE                                                    LUMP              LUMP 
  25  619-61000           CLEAN STEEL BRIDGE                                                    LUMP              LUMP 
  26  704-91712           DECK DRAIN, PVC                                                            6.000        EACH 
  27  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  28  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  29  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  30  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
  31  801-03290           CONSTRUCTION SIGN, C                                                      16.000        EACH 
  32  801-06640           CONSTRUCTION SIGN, A                                                      68.000        EACH 
  33  801-06710           FLASHING ARROW SIGN                                                       30.000        DAY 
  34  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
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          CALL ORDER   : 501                                              CONTRACT ID  : B -29013-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SIGNAL MODERNIZATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           26.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          78.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    52.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                             26.000        MOS 
   8  108-09241           STORMWATER, POLUTION PREVENTION PLAN,                                 LUMP              LUMP 
   9  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
  10  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  11  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  12  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  13  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  14  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  15  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  16  201-01025           SCALPING                                                                   2.830        ha 
  17  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  18  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  19  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  20  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                          248.000        m2 
  21  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  22  203-02000           EXCAVATION, COMMON                                                    36,197.000        m3 
  23  203-02055           EMBANKMENT                                                             2,956.000        m3 
  24  203-02070           BORROW                                                               184,438.200        m3 
  25  204-02290           SETTLEMENT PLATE                                                          25.000        EACH 
  26  204-08414           STAKES, LATERAL                                                           50.000        EACH 
  27  204-08415           STAKES, SETTLEMENT                                                        20.000        EACH 
  28  205-03371           SEDIMENT REMOVE                                                          156.000        m3 
  29  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     50.000        Mg 
  30  205-06936           TEMPORARY SEDIMENT TRAP                                                  735.100        Mg 
  31  205-06937           TEMPORARY SILT FENCE                                                   1,364.000        m 
  32  205-06938           TEMPORARY SLOPE DRAIN                                                  1,260.000        m 
  33  206-51220           EXCAVATION, WET                                                        1,474.300        m3 
  34  207-08262           SUBGRADE TREATMENT, TYPE I                                            16,155.450        m2 
  35  207-08264           SUBGRADE TREATMENT, TYPE II                                            4,352.470        m2 
  36  207-08266           SUBGRADE TREATMENT, TYPE III                                           3,141.780        m2 
  37  210-07822           TEMPORARY                                                              1,650.000        kg 
  38  211-07454           STRUCTURE BACKFILL                                                     3,102.000        m3 
  39  214-07202           GEOGRID, I                                                               585.600        m2 
  40  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      6,555.100        Mg 
  41  302-07455           DENSE GRADED SUBBASE                                                      13.400        m3 
  42  302-08562           COARSE AGGREGATE, 8                                                        2.400        kg 
  43  303-02051           STONE, 2                                                                 100.000        Mg 
  44  303-02172           TEMPORARY AGGREGATE                                                       32.700        Mg 
  45  306-08034           MILLING, ASPHALT, 38 mm                                                  168.000        m2 
  46  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  47  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      1,707.480        Mg 
  48  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                          3.640        Mg 
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  SECTION NO. 0001    SIGNAL MODERNIZATION 
 
  49  401-07362           QC/QA-HMA, 3, 70, INTERMEDIATE, 9.5 mm                                 3,114.810        Mg 
  50  401-07367           QC/QA-HMA, 3, 76, INTERMEDIATE, 9.5 mm                                     6.570        Mg 
  51  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        1,149.300        Mg 
  52  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        6,454.820        Mg 
  53  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0 mm                              2,660.790        Mg 
  54  402-07432           HMA SURFACE, TYPE A                                                      518.360        Mg 
  55  402-07440           HMA BASE, TYPE A                                                       1,117.740        Mg 
  56  404-05514           SEAL COAT, 5                                                             809.890        m2 
  57  406-05520           ASPHALT FOR TACK COAT                                                     25.060        Mg 
  58  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              2.000        EACH 
  59  601-01700           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1                               1.000        EACH 
  60  601-04793           GUARDRAIL                                                              1,320.170        m 
  61  601-05071           GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, 7                               3.000        EACH 
  62  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  63  602-06729           BARRIER DELINEATOR                                                         2.000        EACH 
  64  603-03829           FENCE                                                                    478.000        m 
  65  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                       1,671.000        m 
  66  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 300 mm                               93.900        m2 
  67  610-05527           HMA FOR APPROACHES                                                       193.440        Mg 
  68  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   3.000        EACH 
  69  615-03866           MILE MARKER                                                                1.000        EACH 
  70  615-06490           RIGHT OF WAY MARKER                                                       32.000        EACH 
  71  615-06500           MONUMENT, A                                                               11.000        EACH 
  72  615-06510           MONUMENT, C                                                                4.000        EACH 
  73  616-02320           GEOTEXTILES                                                            2,520.300        m2 
  74  616-03472           RIPRAP, REVETMENT 450 mm                                                 727.100        Mg 
  75  616-06451           RIPRAP, UNIFORM                                                          106.600        Mg 
  76  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                7.000        EACH 
  77  621-02356           SEEDING, WETLAND                                                           0.230        kg 
  78  621-02356           SEEDING, WETLAND                                                           7.400        kg 
  79  621-02356           SEEDING, WETLAND                                                          15.800        kg 
  80  621-02356           SEEDING, WETLAND                                                           9.500        kg 
  81  621-02356           SEEDING, WETLAND                                                           3.090        kg 
  82  621-04258           SEED MIXTURE                                                             480.900        kg 
  83  621-06545           FERTILIZER                                                                25.150        Mg 
  84  621-06553           SEED MIXTURE, R                                                          988.000        kg 
  85  621-06557           SEED MIXTURE, T                                                          305.000        kg 
  86  621-06565           MULCHING MATERIAL                                                         36.250        Mg 
  87  621-06567           WATER                                                                  5,116.750        kL 
  88  621-06574           SODDING                                                                  319.500        m2 
  89  621-06734           WILD FLOWERS PLUG PLANTING                                               263.000        EACH 
  90  622-05606           PLANT, AQUATIC                                                         5,000.000        EACH 
  91  622-05640           PLANT, DECIDUOUS SHRUB, OVER 600 TO 900 mm                               795.000        EACH 
  92  622-05640           PLANT, DECIDUOUS SHRUB, OVER 600 TO 900 mm                             1,630.000        EACH 
  93  622-05648           PLANT, DECIDUOUS TREE, SINGLE STEM, 32 mm OR UNDER                     1,540.000        EACH 
  94  622-05648           PLANT, DECIDUOUS TREE, SINGLE STEM, 32 mm OR UNDER                     2,100.000        EACH 
  95  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 50 TO 63 mm                      70.000        EACH 
  96  622-05651           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 63 TO 88 mm                      43.000        EACH 
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  97  622-05652           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 88 mm                            25.000        EACH 
  98  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 46.000        EACH 
  99  703-06029           REINFORCING BARS, EPOXY COATED                                         2,475.000        kg 
 100  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    2.000        EACH 
 101  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 102  714-08514           WINGWALL                                                                 107.300        m2 
 103  714-26714           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 2400 mm x 2400 mm              91.500        m 
 104  715-05019           PIPE, TYPE 1, CIRCULAR, 900 mm                                           142.500        m 
 105  715-05048           PIPE, TYPE 4, CIRCULAR, 150 mm                                         2,113.000        m 
 106  715-05053           PIPE, UNDERDRAIN OUTLET, 150 mm                                          139.000        m 
 107  715-05169           PIPE, TYPE 3, CIRCULAR, 375 mm                                            86.500        m 
 108  715-46005           PIPE END SECTION, 375 mm                                                  10.000        EACH 
 109  715-46040           PIPE END SECTION, 900 mm                                                   8.000        EACH 
 110  718-06529           OUTLET PROTECTOR, 2                                                       19.000        EACH 
 111  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                         142.500        m 
 112  718-52610           AGGREGATE FOR UNDERDRAINS                                                472.500        m3 
 113  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             3,866.500        m2 
 114  723-06927           STRUCTURE, PRECAST THREE-SIDED,                                           38.000        m 
 115  801-03290           CONSTRUCTION SIGN, C                                                      12.000        EACH 
 116  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                10.000        EACH 
 117  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm                          8,800.000        m 
 118  801-06640           CONSTRUCTION SIGN, A                                                      40.000        EACH 
 119  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 
 120  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 121  801-07119           BARRICADE, III-B                                                         133.200        m 
 122  802-02158           SIGN, PANEL, REMOVE AND REINSTALL                                          3.000        EACH 
 123  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              58.200        m 
 124  802-05703           SIGN POST, SQUARE, 3, REINFORCED ANCHOR BASE                               5.100        m 
 125  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm                       10.300        m2 
 126  802-76045           SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS               0.900        m2 
 127  805-01815           SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m                                   2.000        EACH 
 128  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
 129  805-78010           CONTROLLER AND CABINET, FLASHER, SOLID STATE                               1.000        EACH 
 130  805-78190           TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm AMBER                                  4.000        EACH 
 131  805-78195           TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED                                    4.000        EACH 
 132  805-78415           SPAN, CATENARY, AND TETHER                                                 1.000        EACH 
 133  805-78420           DISCONNECT HANGER                                                          2.000        EACH 
 134  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
 135  805-78467           SIGNAL CABLE, 3C 8GA.                                                     22.000        m 
 136  805-78480           SIGNAL CABLE, 3C 14GA.                                                    80.000        m 
 137  805-78485           SIGNAL CABLE, 5C 14GA.                                                   115.000        m 
 138  805-81032           SIGNAL STRAIN POLE, STEEL, 9.2m                                            2.000        EACH 
 139  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 100mm                                 437.500        m 
 140  808-06711           LINE, PAINT, BROKEN, WHITE, 100 mm                                       245.000        m 
 141  808-06713           LINE, PAINT, SOLID, WHITE, 100 mm                                      3,324.000        m 
 142  808-06716           LINE, REMOVE                                                             250.000        m 
 143  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm                              2,791.000        m 
 144  808-75290           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       102.000        m 
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 145  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm                     34.700        m 
 146  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  7.000        EACH 
 147  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      4.000        EACH 
 148  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      128.000        EACH 
 149  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm                              1,009.000        m 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           12.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                    12.000        MOS 
   4  105-09199           FIELD OFFICE INTERNET SERVICE                                             12.000        MOS 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08442           QUALITY ADJUSTMENTS, SUPERSTRUCTURE                                        1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  13  203-02000           EXCAVATION, COMMON                                                     2,922.000        CYS 
  14  203-02070           BORROW                                                                 1,864.000        CYS 
  15  203-51223           EXCAVATION, WATERWAY                                                   1,403.000        CYS 
  16  205-03371           SEDIMENT, REMOVE                                                          52.000        CYS 
  17  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     48.000        TON 
  18  205-06936           TEMPORARY SEDIMENT TRAP                                                  301.600        TON 
  19  205-06937           TEMPORARY SILT FENCE                                                     790.000        LFT 
  20  206-51220           EXCAVATION, WET                                                          416.000        CYS 
  21  206-51225           EXCAVATION, DRY                                                          480.000        CYS 
  22  206-51235           COFFERDAM                                                             LUMP              LUMP 
  23  207-08264           SUBGRADE TREATMENT, TYPE II                                            2,924.000        SYS 
  24  211-02050           B BORROW                                                                  31.000        CYS 
  25  211-06467           AGGREGATE FOR END BENT BACKFILL                                           71.000        CYS 
  26  211-07454           STRUCTURE BACKFILL                                                        45.000        CYS 
  27  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,461.000        TON 
  28  306-08043           MILLING, TRANSITION                                                      228.000        SYS 
  29  402-07432           HMA SURFACE, TYPE A                                                      227.000        TON 
  30  402-07435           HMA INTERMEDIATE, TYPE A                                                 354.000        TON 
  31  406-05520           ASPHALT FOR TACK COAT                                                      1.400        TON 
  32  601-01701           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 2                               1.000        EACH 
  33  601-06037           GUARDRAIL END TREATMENT, I                                                 3.000        EACH 
  34  601-06374           GUARDRAIL TRANSITION, TGS-1                                                4.000        EACH 
  35  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   289.300        LFT 
  36  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN.                              151.000        SYS 
  37  610-07486           HMA FOR APPROACHES, TYPE A                                                12.000        TON 
  38  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            1.000        EACH 
  39  615-06490           RIGHT OF WAY MARKER                                                       14.000        EACH 
  40  616-02320           GEOTEXTILES                                                            1,400.000        SYS 
  41  616-05688           RIPRAP, CLASS 1                                                          820.000        TON 
  42  616-06451           RIPRAP, UNIFORM                                                           22.000        TON 
  43  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  44  621-06545           FERTILIZER                                                                 0.700        TON 
  45  621-06553           SEED MIXTURE, R                                                          223.000        LBS 
  46  621-06557           SEED MIXTURE, T                                                          105.000        LBS 
  47  621-06565           MULCHING MATERIAL                                                          5.300        TON 
  48  621-06567           WATER                                                                      2.000        kGAL 
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  49  621-06575           SODDING, NURSERY                                                         418.000        SYS 
  50  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  4.000        EACH 
  51  622-91786           SEEDLING                                                                 150.000        EACH 
  52  701-06011           DYNAMIC PILE LOAD TEST                                                     2.000        EACH 
  53  701-06012           TEST PILE, RESTRIKE                                                        2.000        EACH 
  54  701-06027           TEST PILE                                                                  2.000        EACH 
  55  702-51005           CONCRETE, A, SUBSTRUCTURE                                                142.000        CYS 
  56  702-51015           CONCRETE, B, FOOTINGS                                                     84.000        CYS 
  57  702-91123           CONCRETE, FOUNDATION SEAL                                                 78.000        CYS 
  58  703-51030           REINFORCING STEEL                                                     13,918.000        LBS 
  59  703-51032           REINFORCING STEEL, EPOXY COATED                                       62,316.000        LBS 
  60  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              362.000        CYS 
  61  706-06344           RAILING, TS-1                                                            587.500        LFT 
  62  707-05985           STRUCTURAL MEMBERS, CONCRETE I-BEAM, IV, 54 IN. X 20 IN.               1,493.000        LFT 
  63  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  64  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            32.000        LFT 
  65  715-05407           PIPE, END BENT DRAIN, 6 IN.                                               84.000        LFT 
  66  715-46005           PIPE END SECTION, 15 IN.                                                   2.000        EACH 
  67  731-93945           FACE PANELS, CONCRETE                                                    221.000        SFT 
  68  731-93946           WALL ERECTION                                                            221.000        SFT 
  69  731-93947           LEVELING PAD, CONCRETE                                                    29.500        LFT 
  70  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  71  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  72  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  73  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  74  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  75  801-07118           BARRICADE, III-A                                                          36.000        LFT 
  76  801-07119           BARRICADE, III-B                                                          36.000        LFT 
  77  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       2,420.000        LFT 
  78  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      2,420.000        LFT 
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   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           4.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  619-04414           DRAIN EXTENSION                                                           16.000        EACH 
  11  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
  12  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
  13  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
  14  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
  15  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
  16  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
  17  619-95457           CLEAN AND PAINT STRUCTURAL STEEL                                      LUMP              LUMP 
  18  619-95457           CLEAN AND PAINT STRUCTURAL STEEL                                      LUMP              LUMP 
  19  619-95457           CLEAN AND PAINT STRUCTURAL STEEL                                      LUMP              LUMP 
  20  619-95457           CLEAN AND PAINT STRUCTURAL STEEL                                      LUMP              LUMP 
  21  619-95457           CLEAN AND PAINT STRUCTURAL STEEL                                      LUMP              LUMP 
  22  619-95457           CLEAN AND PAINT STRUCTURAL STEEL                                      LUMP              LUMP 
  23  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  24  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  25  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  26  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  27  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  28  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  29  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
  30  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 
  31  801-06710           FLASHING ARROW SIGN                                                      120.000        DAY 
  32  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  33  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  34  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  35  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  36  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  37  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  38  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          4.000        EACH 
  39  801-92448           CONSTRUCTION SIGNS, MOBILE                                               400.000        DAY 
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   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  624-92647           HERBICIDE TREATMENT                                                    3,670.000        ACRE 
   6  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
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   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  623-04884           MOWING, CYCLE NO. 1                                                        1.000        CYCL 
   6  623-04885           MOWING, CYCLE NO. 2                                                        1.000        CYCL 
   7  623-04886           MOWING, CYCLE NO. 3                                                        1.000        CYCL 
   8  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
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   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           8.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  303-07449           COMPACTED AGGREGATE, NO. 73                                              145.000        TON 
  11  304-07489           HMA PATCHING, TYPE A                                                     250.000        TON 
  12  306-08043           MILLING, TRANSITION                                                      175.000        SYS 
  13  306-08432           MILLING, APPROACH                                                        700.000        SYS 
  14  402-07432           HMA SURFACE, TYPE A                                                    2,358.000        TON 
  15  402-07435           HMA INTERMEDIATE, TYPE A                                               2,272.000        TON 
  16  402-07450           HMA WEDGE AND LEVEL, TYPE A                                               50.000        TON 
  17  406-05520           ASPHALT FOR TACK COAT                                                     12.300        TON 
  18  610-07486           HMA FOR APPROACHES, TYPE A                                                60.000        TON 
  19  615-97768           PARKING BARRIER, RESET                                                   468.000        EACH 
  20  621-06570           TOP SOIL                                                                 136.000        CYS 
  21  621-06575           SODDING, NURSERY                                                       1,632.000        SYS 
  22  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                            225.000        LFT 
  23  718-52610           AGGREGATE FOR UNDERDRAINS                                                 26.000        CYS 
  24  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               178.000        SYS 
  25  720-44000           CASTING, ADJUST TO GRADE                                                  14.000        EACH 
  26  801-03290           CONSTRUCTION SIGN, C                                                       1.000        EACH 
  27  801-06640           CONSTRUCTION SIGN, A                                                       2.000        EACH 
  28  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  29  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       540.000        LFT 
  30  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       8,980.000        LFT 
  31  808-75056           TRANSVERSE MARKINGS, PAINT, SOLID, WHITE, CROSSHATCH LINE,               612.000        LFT 
  32  808-97222           PAVEMENT MESSAGE MARKINGS, PAINT, HANDICAP SYMBOL                         12.000        EACH 
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   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           8.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
  10  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
  11  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
  12  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
  13  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
  14  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
  15  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
  16  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
  17  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
  18  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
  19  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
  20  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
  21  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
  22  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
  23  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
  24  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
  25  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
  26  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
  27  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
  28  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
  29  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
  30  801-03290           CONSTRUCTION SIGN, C                                                      40.000        EACH 
  31  801-06710           FLASHING ARROW SIGN                                                      150.000        DAY 
  32  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  33  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            6.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                    12.000        MOS 
   4  105-09199           FIELD OFFICE INTERNET SERVICE                                              6.000        MOS 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  202-01874           SHEET SIGN AND POST, REMOVE                                                9.000        EACH 
  12  202-02278           CURB, CONCRETE, REMOVE                                                    20.000        LFT 
  13  202-03783           SIGN, PANEL, REMOVE                                                        1.000        EACH 
  14  203-02000           EXCAVATION, COMMON                                                     1,068.000        CYS 
  15  203-02070           BORROW                                                                   674.000        CYS 
  16  207-08263           SUBGRADE TREATMENT, TYPE IA                                            1,188.000        SYS 
  17  303-01180           COMPACTED AGGREGATE, NO. 53                                               55.000        TON 
  18  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           14,825.000        SYS 
  19  306-08432           MILLING, APPROACH                                                        995.000        SYS 
  20  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  21  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      1,325.000        TON 
  22  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                          620.000        TON 
  23  402-07434           HMA SURFACE, TYPE C                                                      115.000        TON 
  24  402-07439           HMA INTERMEDIATE, TYPE C                                                 175.000        TON 
  25  604-07894           CURB RAMP, CONCRETE, A                                                    14.000        SYS 
  26  610-07488           HMA FOR APPROACHES, TYPE C                                                86.000        TON 
  27  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  28  621-06545           FERTILIZER                                                                 0.360        TON 
  29  621-06553           SEED MIXTURE, R                                                          153.000        LBS 
  30  621-06565           MULCHING MATERIAL                                                          1.800        TON 
  31  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN.                                           350.000        LFT 
  32  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 
  33  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  34  801-04093           TEMPORARY PAVEMENT MARKINGS, II, STOP LINE, 24 IN.                       168.000        LFT 
  35  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  36  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                        560.000        LFT 
  37  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 
  38  801-06710           FLASHING ARROW SIGN                                                       40.000        DAY 
  39  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  40  801-99192           CHANGEABLE MESSAGE SIGN, INSTALL AND MAINTAIN                             25.000        DAY 
  41  802-05705           SIGN POST, SQUARE, 2, UNREINFORCED ANCHOR BASE                           140.000        LFT 
  42  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     69.000        SFT 
  43  802-76030           SIGN, SHEET, ENCLOSED LENS WITH LEGEND, 0.100  IN. THICKNESS              94.000        SFT 
  44  802-91122           SIGN, GROUND MOUNTED, RESET                                               10.000        EACH 
  45  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                  8.000        EACH 
  46  805-01842           HANDHOLE, SIGNAL                                                          12.000        EACH 
  47  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND                         2,095.000        LFT 
  48  805-02067           CONTROLLER AND CABINET, MASTER, MENU DRIVEN, PRE-TIMED                     1.000        EACH 
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  49  805-07199           SIGNAL INDICATIONS, 12 IN. GREEN ARROW, LED                                1.000        EACH 
  50  805-08464           RADIO, INTERCONNECT                                                        3.000        EACH 
  51  805-08493           RADIO SYSTEM TESTING INTERCONNECT                                     LUMP              LUMP 
  52  805-09089           RADIO, YAGI ANTENNA                                                        3.000        EACH 
  53  805-78109           CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE                    1.000        EACH 
  54  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                     14.000        EACH 
  55  805-78415           SPAN, CATENARY, AND TETHER                                                 8.000        EACH 
  56  805-78420           DISCONNECT HANGER                                                          7.000        EACH 
  57  805-78467           SIGNAL CABLE, 3C 8GA.                                                     72.000        LFT 
  58  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   4,585.000        LFT 
  59  805-78485           SIGNAL CABLE, 5C 14GA.                                                   275.000        LFT 
  60  805-78490           SIGNAL CABLE, 7C 14GA.                                                 1,120.000        LFT 
  61  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       1,845.000        LFT 
  62  805-78785           SIGNAL DETECTOR HOUSING                                                   12.000        EACH 
  63  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    1,575.000        LFT 
  64  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          2.000        EACH 
  65  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT.                                          7.000        EACH 
  66  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT.                                          1.000        EACH 
  67  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   8.000        EACH 
  68  807-02370           LIGHT STRUCTURE, REMOVE AND RESET                                          1.000        EACH 
  69  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                680.000        LFT 
  70  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               7,325.000        LFT 
  71  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                                 225.000        LFT 
  72  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              3,100.000        LFT 
  73  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    216.000        LFT 
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  SECTION NO. 0001    TRAFFIC SIGNAL MODERNIZATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            8.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                     8.000        MOS 
   4  105-09199           FIELD OFFICE INTERNET SERVICE                                              8.000        MOS 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
  11  202-52710           SIDEWALK, CONCRETE, REMOVE                                               131.200        SYS 
  12  604-07896           CURB RAMP, CONCRETE, B                                                   131.200        SYS 
  13  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  14  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 
  15  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  16  802-07060           SIGN, SHEET, RELOCATE                                                     29.000        EACH 
  17  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     24.000        SFT 
  18  805-01816           SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT. X 8FT.                            2.000        EACH 
  19  805-01842           HANDHOLE, SIGNAL                                                           8.000        EACH 
  20  805-01843           SIGNAL HANDHOLE ADJUST TO GRADE                                            1.000        EACH 
  21  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND                         1,560.000        LFT 
  22  805-02037           SIGNAL CANTILEVER STRUCTURE, 20 FT. ARM                                    1.000        EACH 
  23  805-02069           SIGNAL CANTILEVER STRUCTURE, 25 FT. ARM                                    2.000        EACH 
  24  805-02072           SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM                                    2.000        EACH 
  25  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
  26  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN.                 24.000        EACH 
  27  805-05698           SIGNAL SUPPORT FOUNDATION, 2 FT. 6 IN. X 2FT. 6 IN. X 7 FT.                2.000        EACH 
  28  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                     24.000        EACH 
  29  805-78370           PEDESTRIAN PUSH BUTTON                                                    24.000        EACH 
  30  805-78445           SIGNAL SERVICE                                                             3.000        EACH 
  31  805-78467           SIGNAL CABLE, 3C 8GA.                                                    670.000        LFT 
  32  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   5,600.000        LFT 
  33  805-78480           SIGNAL CABLE, 3C 14GA.                                                 1,010.000        LFT 
  34  805-78485           SIGNAL CABLE, 5C 14GA.                                                 1,800.000        LFT 
  35  805-78490           SIGNAL CABLE, 7C 14GA.                                                 1,030.000        LFT 
  36  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       2,170.000        LFT 
  37  805-78785           SIGNAL DETECTOR HOUSING                                                   12.000        EACH 
  38  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    1,800.000        LFT 
  39  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
  40  805-79040           TRAFFIC SIGNAL MODERNIZATION                                          LUMP              LUMP 
  41  805-90458           SIGNAL HEAD BACK PLATES FOR 3-SECTION 12 IN.                               8.000        EACH 
  42  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   8.000        EACH 
  43  807-97042           POLE, WOOD, 5, 35 FT.                                                      1.000        EACH 
  44  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                600.000        LFT 
  45  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     67.000        LFT 
  46  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  4.000        EACH 
  47  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      4.000        EACH 
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  SECTION NO. 0001    DISTRICT MAINTENANCE WORK PROJECT (TRAFFIC) 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  202-09239           TRANSPORTATION OF SALVAGEABLE ITEMS                                        1.000        EACH 
   9  202-86946           HANDHOLE, REMOVE                                                           2.000        EACH 
  10  202-95579           SERVICE POINT, REMOVE                                                      2.000        EACH 
  11  202-96022           CONCRETE FOUNDATION, REMOVE                                                1.000        EACH 
  12  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
  13  801-06640           CONSTRUCTION SIGN, A                                                      15.000        EACH 
  14  801-06710           FLASHING ARROW SIGN                                                       25.000        DAY 
  15  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  16  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        489.000        LFT 
  17  805-86890           POLE CIRCUIT CABLE, 1C NO. 10 THW OR TW STRANDED COPPER                1,681.000        LFT 
  18  805-87485           INSULATING LINK, FURNISH                                                  29.000        EACH 
  19  805-87490           INSULATING LINK, WATER PROOFED, FURNISH                                    8.000        EACH 
  20  807-02191           HANDHOLE, LIGHTING                                                         2.000        EACH 
  21  807-02428           CONCRETE FOUNDATION WITH GROUNDING, 30 IN. X 30 IN. X 96 IN.              13.000        EACH 
  22  807-03934           LIGHT STRUCTURE, REMOVE                                                   11.000        EACH 
  23  807-07580           WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C                  2,754.000        LFT 
  24  807-84716           LIGHT POLE, 38 FT. E.M.H., 18.0 FT. MAST ARM, TRANSFORMER                  2.000        EACH 
  25  807-84764           LIGHT POLE, 40 FT. E.M.H., 16.0 FT. MAST ARM, TRANSFORMER                  5.000        EACH 
  26  807-84768           LIGHT POLE, 40 FT. E.M.H., 18.0 FT. MAST ARM, TRANSFORMER                  2.000        EACH 
  27  807-84814           LIGHT POLE, 42 FT. E.M.H., 15.0 FT. MAST ARM, TRANSFORMER                  1.000        EACH 
  28  807-84816           LIGHT POLE, 42 FT. E.M.H., 16.0 FT. MAST ARM, TRANSFORMER                  1.000        EACH 
  29  807-84820           LIGHT POLE, 42 FT. E.M.H., 18.0 FT. MAST ARM, BREAKAWAY BASE               2.000        EACH 
  30  807-86805           SERVICE POINT, I                                                           1.000        EACH 
  31  807-86810           SERVICE POINT, II                                                          1.000        EACH 
  32  807-86910           CONNECTOR KIT, UNFUSED                                                    13.000        EACH 
  33  807-86915           CONNECTOR KIT, FUSED                                                      13.000        EACH 
  34  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            28.000        EACH 
  35  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                 8.000        EACH 
  36  807-86950           SIGN, UNDERPASS, AND ROADWAY LIGHTING LOCATION                            13.000        EACH 
  37  807-86955           CABLE DUCT MARKER                                                          7.000        EACH 
  38  807-87205           LUMINAIRE ROADWAY, HIGH PRESSURE SODIUM, 400 WATT, FURNISH                13.000        EACH 



 
 


